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A 

ADVERTISEMENT FOR BIDS 
 

The Board of Selectmen of the Town of Hudson, Massachusetts will receive sealed bids for the 
MILLING & OVERLAY OF VARIOUS ROADS PROJECT (A) until 10:00 A.M., on WEDNESDAY, 
MARCH 27, 2024 at the Office of the Director of Public Works, 1 Municipal Drive, Hudson, 
Massachusetts 01749, at which time and place all bids will be publicly opened and read aloud. 
 
A copy of the contract documents for the work may be obtained online under Bid Packages at: 
https://www.townofhudson.org/department-public-works or from the office of the Director, after 
MARCH 6, 2024 between the hours of 7:30 A.M. and 3:30 P.M.  
Prior to downloading the bid documents from the website, it is each Bidder’s responsibility to send 
an email to DPWBIDS@townofhudson.org to be registered as a potential bidder. Only registered 
bidders will be notified of any addendum. It is the Bidder’s responsibility to ensure an accurate 
and valid email address is provided. 
 

Department of Public Works 
One Municipal Drive 

Hudson, Massachusetts 01749 
Submitted Proposals must be on forms furnished and addressed to the Director of Public Works, 
1 Municipal Drive, Hudson, MA 01749. 
Estimated length of road under Project A: 5,700 LF 
PLEASE MARK ON ENVELOPE PURPOSE OF BID ENCLOSED 
 
Each bid shall be accompanied by a bid security in the amount of 5 percent of the bid price in the 
form described in the Information for Bidders. 
Mass. Department of Transportation Prequalification is a requirement for this project. MassDOT 
prequalification of contractors with the class of work as Pavement surfacing, for the combined 
projects (A and B) with a total estimated value of $750,000 will be required. 
Bidder’s attention is called to the requirements as to conditions of employment to be observed 
and minimum state wage rates to be paid under the contract. 
NOTE: The Town of Hudson Department of Public Works reserves the right to downsize the 
project limits if the bid of the lowest responsible bidder is greater than the funds available and 
allocated to this project. 
 
Eric M Ryder 
Director of Public Works 

https://www.townofhudson.org/department-public-works
mailto:DPWBIDS@townofhudson.org
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INFORMATION FOR BIDDERS 
 
Bids for the MILLING & OVERLAY OF VARIOUS ROADS PROJECT (A) will be received by the 
Board of Selectmen of the Town of Hudson, Massachusetts (hereinafter called the “Owner”), at 
the time and place stated in the Advertisement for Bids. 
 
Each bid must be submitted in a sealed envelope, addressed to the Director of Public Works, One 
Municipal Drive, Hudson, Massachusetts. Each sealed envelope containing a bid must be plainly 
marked on the outside as MILLING & OVERLAY OF VARIOUS ROADS PROJECT (A) with the 
name of the bidder and their address. If forwarded by mail, the sealed envelope containing the bid 
must be enclosed in another envelope addressed to the Owner at the Office of the Director of 
Public Works, One Municipal Drive, Hudson, Massachusetts 01749.  
 
All bids must be made on the bid form included in the specification. All blank spaces for bid prices 
must be filled in, in ink or typewritten, and the bid form must be fully completed and executed 
when submitted. Only one copy of the bid form is required. 
 
The Owner may waive any informalities or minor defects or reject any and all bids. Any bid may be 
withdrawn prior to the above scheduled time for the opening of bids or authorized postponement 
thereof. Any bid received after the time and date specified shall not be considered. No bidder may 
withdraw a bid within 60 days, Saturdays, Sundays, and legal holidays excluded, after the actual 
date of the opening of bids. Should there be reasons why the contract cannot be awarded within 
the specified period; the time may be extended by mutual agreement between Owner and Bidder. 
 
Bidder must satisfy themselves of the accuracy of the estimated quantities in the bid schedule by 
examination of the site and a review of the drawings and specifications including addenda. After 
bids have been submitted, the Bidder shall not assert that there was a misunderstanding 
concerning the quantities of work or of the nature of the work to be done. 
 
The Owner shall provide to bidder prior to bidding, all information which is pertinent to, and 
delineates and describes, the land owned and right-of-way acquired or to be acquired. 
 
The contract documents contain the provisions required for the construction of the project. 
Information obtained from an officer, agent, or employee of the Owner or any other person shall 
not affect the risks or obligations assumed by the Contractor or relieve him from fulfilling any of 
the conditions of the contract. 
 
A bid bond, cash, certified check or a treasurer’s or cashier’s check issued by a responsible bank 
or trust company, payable to the Town of Hudson, Massachusetts in the amount of 5% of the 
Project (A) total amount, must be included in the bid submission. After all eligible bid proposals 
have been compared, the Owner will return the bid deposits of all except the three lowest 
responsible bidders. When the Agreement is executed, the bid deposits of the two remaining 
unsuccessful bidders will be returned. The bid deposits of the successful bidder will be retained 
until the payment bond and performance bond have been executed and approved, after which it 
will be returned. Projects A and B are funded separately by the Town. Only bids submitted for both 
projects are considered eligible. 
 
All applicable laws, ordinances and the rules and regulations of all authorities having jurisdiction 
over construction of the project shall apply to the contract throughout. 
 
Each bidder is responsible for inspecting the site and reading and being thoroughly familiar with 
the contract documents. The failure or omission of any Bidder to do any of the foregoing shall in 
no way relieve any Bidder from any obligation in respect to his bid. 
 
The Contractor shall provide at all times proper facilities for access and inspection by 
Representatives of the Town of Hudson, Massachusetts, Federal, State or any other agency 
having jurisdiction to all work under this project. 
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This project is subject to the Safety and Health regulations of the U.S. Department of Labor set 
forth in 29CFR part 1926, and to the Massachusetts Department of Labor and Industries, Division 
of Industrial Safety “Rules and Regulations for the Prevention of Accidents in Construction 
Operations (Industrial Bulletin No. 12)”. Contractors shall be familiar with the requirements of 
these regulations. 
 
This Contract is being bid on under the provisions of Massachusetts General Laws C.30 Section 
39M (a). This project is exempt from State Sales and Use or Excise Taxes to the extent allowed 
by law. 
 
The Contractor shall guarantee all materials and equipment furnished and work performed for a 
period of one (1) year from the date of substantial completion of the work, that the completed work 
is free from all defects due to faulty materials or workmanship and the Contractor shall promptly 
make such corrections as may be necessary by reason of such defects including the repairs or 
any damage to other parts of the work resulting from such defects. The Owner will give notice of 
observed defect with reasonable promptness. In the event that the Contractor should fail to make 
such repairs, adjustments or other work that may be made necessary by such defects, the Owner 
may do so and charge the Contractor the cost thereby incurred. The Performance Bonds shall 
remain in full force and effect throughout the guarantee period. 
 
The Contractor’s Project Schedule shall include an actual field construction period of not more 
than 90 on-site calendar days. 
 
Once construction has started, it shall continue uninterrupted until all work is complete and 
satisfactory to the Engineer, with completion of Project A scope by July 1, 2024 and completion of 
Project B scope by October 15, 2024. Working day shall be construed as an eight-hour day and 
not including Saturdays, Sundays, and legal holidays. 
 
Basis for award: The Owner will award the contract to the most responsive and responsible 
bidder offering the lowest total price for Project A and Project B. The base bid is considered to be 
the total of Project A and Project B. Hence bids submitted for only Project A or bids submitted for 
only Project B will be ineligible. 
 
The Owner’s obligation under this contract is contingent upon the availability of appropriated funds 
from which payment for contract purposes can be made. No legal liability on the part of the Owner 
for any payment may arise until funds are made available to the Contracting Officer for this 
contract and until the Contractor receives notice of such availability. 
 
Sequence of work:  
After a street is cold planed / milled, it shall remain open for a maximum of five (5) working days 
prior to repaving. After removal of sidewalk, it shall remain open for a maximum of ten (10) 
working days prior to repaving. However, due to special circumstances, this requirement may be 
waived by the Town Engineer. 
 
Schedule of Payment: All invoices for Project A must be submitted on a timely manner within the 
first 15 days after the street is completed and prior to July 1, 2024.  
A Retainage of 5% shall be held by the Owner on all invoices. This sum shall be held by the 
Owner until Spring of 2025. 
All unit prices quoted herein shall be firm for the duration of the Contract, regardless of any 
changes in the cost of materials or labor. 
 
Minimum Submission for eligibility: All proposals must comply with the requirements specified 
in this RFP. To be eligible for evaluation, proposals must (a) be received on or before the due 
date and time; (b) Include Tax compliance, Certificate of Authority, Bid bonds, Bid Proposal and 
Forms and Non-Collusion forms; (c) meet the Proposal Format requirements; (d) be complete. 
Proposals that fail to follow instructions or satisfy these minimum submission requirements will not 
be reviewed further. The Town will reject any proposal that deviates significantly from the 
requirements of this RFP. 
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SPECIAL CONDITIONS - COMMONWEALTH OF MASSACHUSETTS 

SECTION 1. METHOD OF PAYING SUBCONTRACTORS 
 (General Laws, Chapter 30, Section 39F as most recently amended by Chapter 579 of the Acts of 1980) 

Every contract awarded pursuant to Section Forty-four A to H, inclusive, of Chapter One Hundred and Forty-Nine 
(149) shall contain the following subparagraphs (a) through (I) and every contract awarded pursuant to Section 
Thirty-nine M of Chapter Thirty shall contain the following subparagraphs (a) through (h) and each case those 
subparagraphs shall be binding between the general contractor and each subcontractor. 

(a)  Forthwith after the general contractor receives payment on account of a periodic estimate, the general 
contractor shall pay to each subcontractor the amount paid for the labor performed and the materials 
furnished by that subcontractor, less any amount specified in any court proceedings barring such payment 
and also less any amount claimed due from the subcontractor by the general contractor. 

(b)  Not later than the sixty-fifth day after each subcontractor substantially completes his work in accordance with 
the plans and specifications, the entire balance due under the subcontract less amounts retained by the 
awarding authority as the estimated cost of completing the incomplete and unsatisfactory items of work, shall 
be due the subcontractor; and the awarding authority shall pay that amount to the general contractor. The 
general contractor shall forthwith pay to the subcontractor the full amount received from the awarding 
authority less any amount specified in any court proceedings barring such payment and also less any amount 
claimed due from the subcontractor by the general contractor. 

(c)  Each Payment made by the awarding authority to the general contractor pursuant to subparagraphs (a) and 
(b) of this paragraph for the labor performed and the materials furnished by subcontractor shall be made to 
the general contractor for the account of the subcontractor; and the awarding authority shall take reasonable 
steps to compel the general contractor to make each such payment to each such subcontractor. If the 
awarding authority has received a demand for direct payment from a subcontractor for any amount which 
has already been included in a payment to the subcontractor as provided in subparagraphs (a) and (b), the 
awarding authority shall act upon the demand as provided in this section. 

(d)  If, within seventy days after the subcontractor has substantially completed the subcontract work, the 
subcontractor has not received from the general contractor the balance due under the subcontract including 
any amount due for extra labor and materials furnished to the general contractor, less any amount retained 
by the awarding authority as the estimated cost of completing the incomplete and unsatisfactory items of 
work, the subcontractor may demand direct payment of that balance from the awarding authority. The 
demand shall be by a sworn statement delivered to or sent by certified mail to the awarding authority, and a 
copy shall be delivered to or sent by certified mail to the general contractor at the same time. The demand 
shall contain a detailed breakdown of the balance due under subcontract and also a statement of the status 
of completion of the subcontract work. Any demand made after substantial completion of the subcontract 
work shall be valid even if delivered or mailed prior to the seventieth day after the subcontractor has 
substantially completed the subcontract work. Within ten days after the subcontractor has delivered or so 
mailed the demand to the awarding authority and delivered or so mailed a copy to the general contractor, the 
general contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by 
certified mail to the awarding authority and a copy shall be delivered to or sent by certified mail to the 
subcontractor at the same time. The reply shall contain a detailed breakdown or the balance due under the 
subcontract including any amount due for extra labor and materials furnished to the general contractor and 
of the amount due for each claim made by the general contractor against the subcontractor. 

(e)  Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the 
seventieth day after substantial completion of the subcontract work, the awarding authority shall make direct 
subcontract work, the awarding authority shall make direct payment to the subcontractor of the balance due 
under the subcontract including any amount due for extra labor and materials furnished to the general 
contractor, less any amount (I) retained by the awarding authority as the estimated cost of completing the 
incomplete or unsatisfactory items of work, (ii) specified in any court proceedings barring such payment, or 
(iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed breakdown required 
by subparagraph (d). The awarding authority shall make further direct payments to the subcontractor forthwith 
after the removal of the basis for deductions from direct payments made as provided in parts (I) and (ii) of 
this subparagraph. 

  



C-MASS-2 

(f)  The awarding authority shall forthwith deposit the amount deducted from a direct payment as provide in part 
(iii) of subparagraph (e) in an interest-bearing joint subcontractor in bank in Massachusetts selected by the 
awarding authority or agreed upon by the general contractor and the subcontractor and shall notify the 
general contractor and the subcontractor of the date of the deposit amount in the account, including accrued 
interest, as provided in an agreement between the general contractor and the subcontractor or as determined 
by a decree of a court of competent jurisdiction. 

(g)  All direct payments and all deductions from demands for direct payments deposited in an interest-bearing 
account for accounts in a bank pursuant to subparagraph (f) shall be made out of amount payable to the 
general contractor at the time of receipt of a demand for direct payment from a subcontractor and out of 
amounts which later become payable such demands from subcontractors. All direct payments shall discharge 
the obligation of the awarding authority to the general contractor to the extent of the such payment. 

(h)  The awarding authority shall deduct from payments to a general contractor amounts which, together with the 
deposits in interest-bearing accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid 
balances of demands for direct payment received from subcontractors. All such amounts shall be earmarked 
for such direct payments, and the subcontractors shall have a right in such deductions prior to any claims 
against such amounts by creditors of the general contractor. 

(i)  If the subcontractor does not receive payment as provided in subparagraph (a) or if the general contractor 
does not submit a periodic estimate for the value of the labor or materials performed or furnished by the 
subcontractor and the subcontractor does not receive payment for same when due less the deductions 
provided for in subparagraph (a), the subcontractor may demand direct payment by following the procedure 
in subparagraph (d) and the general contractor may file a sworn reply as provided in that same subparagraph. 
A demand made after the first day of the month following that for which the subcontractor performed or 
furnished the labor and materials for which the subcontractor seeks payment shall be valid even if delivered 
or mailed prior to the time payment was due on a periodic estimate from the general contractor. Thereafter 
the awarding authority shall proceed as provided in subparagraph (e), (f), (g) and (h). 

SECTION 2 COMPLETION OF PUBLIC WORKS: SEMI-FINAL AND FINAL ESTIMATES: 
PAYMENTS: EXTRA WORK: DISPUTED ITEMS. 
(General Laws, Chapter 30, Section 39G as most recently amended by Chapter 460 of the Acts of 1978). 
(Not applicable where the provisions of Chapter 30, Section 39K apply). 

Upon substantial completion of the work required by a contract with the Commonwealth, or any agency or 
political subdivision thereof, for the construction, reconstruction, alteration, remodeling, repair or improvement 
of public ways, including bridges and other highway structures, sewers and, water mains, airports and other 
public works, the contractor shall present in writing to the awarding authority its certification that the work has 
been substantially completed. Within twenty-one days thereafter, the awarding authority shall present to the 
contractor either a written declaration that the work has been substantially completed. 

Within sixty-five days after the effective date of a declaration of a substantial completion, the awarding authority 
shall prepare and forthwith send to the contractor for acceptance a substantial completion estimate for the 
quantity and price of the work done and all but one percent retainage on that work including the quantity, price 
and all but one percent retainage for the undisputed part of each work item and extra work item in dispute but 
excluding the disputed part thereof, less the estimated cost of completing all incomplete and unsatisfactory work 
items and less the total periodic payments made to date for the work. The awarding authority also shall deduct 
from the substantial completion estimate an amount equal to the sum of all demands for direct payment filed by 
subcontractors and no yet paid to subcontractors or deposited in joint accounts pursuant to Section Thirty-nine 
F, shall contain any other provision authorizing the awarding authority to deduct any amount by virtue of claims 
asserted against the contract by subcontractor, material suppliers or others. 

If the awarding authority fails to prepare and send to the contractor any substantial completion estimate required 
by this section on or before the date herein above set forth, the awarding authority will pay to the contractor 
interest on the amount which would have been due to the contractor pursuant to such substantial completion 
estimate at the rate of three percentage points above the rediscount rate than charged by the Federal Reserve 
Bank of Boston from such date to the date on which the awarding authority sends that substantial completion 
estimate to the contractor for acceptance or to the date of payment therefor, whichever occurs first. The awarding 
authority shall include the amount of such interest in the substantial completion estimate. 
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Within fifteen days after the effective date of the declaration of substantial completion, the awarding authority 
shall send to the contractor by certified mail, return receipt requested, a complete list of all incomplete or 
unsatisfactory work items, and, unless delayed by causes beyond his control, the contractor shall complete all 
such work items within forty-five days after the receipt of such list or before the then contract completion date, 
whichever is later. If the contractor fails to complete such work within such time, the awarding authority may, 
subsequent to seven days’ written notice to the contractor by certified mail, return receipt requested, terminate 
the contract and complete the incomplete or unsatisfactory work items and charge the cost of same to the 
contractor. 

Within thirty days after receipt by the awarding authority of a notice from the contractor stating that all of the 
work required by the contract has been completed, the awarding authority shall prepare and forthwith send to 
the contractor for acceptance a final estimate for the quantity and price of the work done and all retainage on 
that work less all payments made to date, unless the awarding authority’s inspection shows that work items 
required by the contract remain incomplete or unsatisfactory, or that documentation required by the contract has 
not been completed. If the awarding authority fails to prepare and send to the contractor the final estimate within 
thirty days after receipt of notice of completion, the awarding authority shall pay to the contractor interest on the 
amount which would have been due to the contractor pursuant to such final estimate at the rate hereinabove 
provided from the thirtieth day after such completion until the date on which the awarding authority sends the 
final estimate to the contractor for acceptance or the date of payment therefore, authority’s inspection shows 
that no work items required by the contract remain incomplete or unsatisfactory. Interest shall not be paid 
hereunder on amounts for which interest is required to be paid in connection with the substantial completion 
estimate as hereinabove provided. The awarding authority shall include the amount of the interest required to 
be paid hereunder in the final estimate. 

The awarding authority shall pay the amount due pursuant to any periodic, substantial completion or final 
estimate within thirty-five days after receipt of written acceptance for such estimate at the rate hereinabove 
provide from that thirty-fifth day to the date of payment. In the case of periodic payments, the contracting authority 
may deduct from its payment a retention based on its estimate of the fair value of its claims against the 
contractor, retention for in accordance with the provisions of Section Thirty-nine F of Chapter Thirty; provided, 
that a five percent value of all items that are planted in the ground shall be deducted from the periodic payments 
until final acceptance. 

No periodic, substantial completion or final estimate or acceptance or payment thereof shall bar a contractor 
from reserving all rights to dispute the quantity and amount of, or the failure of the awarding authority to approve 
a quantity and amount of, all or part of any work item or extra work item. 

Substantial completion, for the purposes of this section, shall mean either that the work required by the contract 
has been completed except for work having a contract price of less than one percent of the then adjusted total 
contract price, of substantially all of the work has been completed and opened to public use except for minor 
incomplete or unsatisfactory work items that do not materially impair the usefulness of the work required by the 
contract. 

SECTION 3. CLAIMS FOR UNFORESEEN CONDITIONS 
 (General Laws, Chapter 30, Section 39N as most recently amended by Chapter 774 of the Acts of 1972) 

Every contract subject to Section Forty-four A of Chapter One Hundred and Forty-nine or subject to Section 
Thirty-nine M of Chapter Thirty shall contain the following paragraph in its entirety and an awarding authority 
may adopt reasonable rules or regulations in conformity with that paragraph concerning the filing, investigation 
and settlement of such claims: 

If, during the progress of the work, the contractor or the awarding authority discovers that the actual subsurface 
or latent physical conditions encountered at the site differ substantially or materially from those shown on the 
plans or indicated in the contract documents either the contractor and the contracting authority may request an 
equitable adjustment in the contract price of the contract applying to work affected by the differing site conditions. 
A request delivered by the party making such claim to the other party as soon as possible after such conditions 
are discovered. Upon receipt of such a claim from a contractor, or upon its own initiative, the contracting authority 
shall make an investigation of such physical conditions, and if they differ substantially or materially from those 
shown on the plans or indicated in the contract documents or from those ordinarily encountered and generally 
recognized as inherent in work of the character provide for in the plans and contract documents and are of such 
a nature as to cause an increase or decrease in the cost of performance of the work or a change in the 
construction methods required for the performance of the work which results in an increase or decrease in the 
cost of the work, the contracting authority shall make an equitable adjustment in the contract price and the 
contract shall be modified in writing accordingly. 

SECTION 4. CLAIMS FOR DELAYS 
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 (General Laws, Chapter 30, Section 390 as added by Chapter 116 of the Acts of 1973) 

Every contract subject to the provisions of Section Thirty-nine M of this chapter or subject to Section Forty-four 
A of Chapter One Hundred Forty-nine shall contain the following provisions (a) and (b) in their entirety and, in 
the event a suspension, delay, interruption or failure to act of the awarding authority increases the cost of 
performance to any subcontractor, that subcontractor shall have the same rights against the general contractor 
for payment for an increase in the cost of his performance is provisions (a) and (b) give the general contractor 
against the awarding authority, but nothing in provisions (a) and (b) shall in any way change, modify or alter any 
other rights which the general contractor of the subcontractor may have against each other. 

(a)  The awarding authority may order the general contractor in writing to suspend, delay, or interrupt all 
or any part of the work for such period of time as it may determine to be appropriate for the 
convenience of the awarding authority; provide however, that if there is a suspension, delay or 
interruption for fifteen days or more or due to a failure of the awarding authority to act within the time 
specified in this contract, the awarding authority shall make an adjustment in the contract price for 
any increase in the cost to performance of this contract but shall not include any profit to the general 
contractor on such increase; and provide further, that the awarding authority shall not make any 
adjustment in the contract price under this provision for any suspension, delay, interruption or failure 
to act to the extent that such is due any cause for which this contract provides for an equitable 
adjustment of the contract price under any other contract provisions. 

(b)  The general contractor must submit the amount of a claim under provision (a) to the awarding 
authority in writing, as soon as practicable after the end of the suspension, delay, interruption or 
failure to act and, in any event, not later than the date of final payment under this contract and, except 
for costs due to a suspension order, the awarding authority shall not approve any costs in the claim 
incurred more than twenty days before the general contractor notified the awarding authority in writing 
of the act of failure to act involved in the claim. 

SECTION 5. DECISIONS AND APPROVALS BY ENGINEER OR ARCHITECT 
 (General Laws, Chapter 30, Section 39P, as added by Chapter 116 of the Acts of 1973) 

Every contract subject to Section Thirty-nine M of this chapter or Section Forty-four A of Chapter One Hundred 
Forty-nine which requires the awarding authority, any official, its architect or engineer to make a decision on 
interpretation of the specifications, approval of equipment, material or any other approval, or progress of the 
work, shall require that the decision be made promptly and, in any event, no later than thirty days after the written 
submission for decision; but if such decision requires extended investigation and study, the awarding authority, 
the official, architect or engineer shall, within thirty days after the receipt of the submission, give the party making 
the submission written notice of the reasons why the decision cannot be made within the thirty day period and 
the date by which the decision will be made. 

SECTION 6. PREFERENCE IN EMPLOYMENT, WAGES 
(General Laws, Chapter 149 Section 26 as most recently amended by Chapter 296 of the Acts of 1967). 

In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of 
public works by the Commonwealth, or by a county, town or district, or by persons contracting or subcontracting 
for such works, preference shall first be given to citizens of the Commonwealth who have been residents of the 
Commonwealth for at least six months at the commencement of their employment , who are male veterans as 
defined in clause Forty-third of Section Seven of Chapter Four, and who are qualified to perform the work to 
which the employment relates; and secondly, to citizens of the Commonwealth generally who have been 
residents of the Commonwealth for at least six months at the commencement of their employment, and if they 
cannot be obtained in sufficient numbers, then to citizens of the United States, and every contract for such work 
shall contain a provision to this effect. Each country, town or district in the construction of public works, or 
person’s preference to veterans and citizens who are residents of such country, town or district. The rate per 
hour of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and laborers in the 
construction of public works shall not be less than the rate or rates of wages to be determined by the 
commissioner as hereinafter provided; provided, that the wages paid to laborers employed on said works shall 
not be less than those paid to laborers in the municipal service of the town or towns where said works are being 
constructed; provided, further, that where the same public works is to be constructed in two or more towns, the 
wages paid to laborers shall not be less than those paid to laborers in the municipal service of the town paying 
the highest rate; provided, further, that if, in any of the towns where the works are to be constructed, a wage rate 
or wage rates have been established in certain trades and occupations by collective agreements or 
understandings between organized labor and employers, the rate or rates to be paid on said works shall not be 
less than the rates so established; provided, further that in towns where no such rate or rates have been so 
established, the wages paid to mechanics and apprentices, teamster, chauffeurs and laborers on public works, 
shall not be less than the wages paid to the employees in the same trades an occupations by private employers 
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engaged in the construction industry. This section shall also apply to regular employees of the Commonwealth 
or of a county, town or district, when such employees are employed in the construction, addition to or alteration 
of public buildings for which special appropriation of more than One Thousand Dollars are provided. Payments 
by employers to health and welfare plans, pension plans and supplementary unemployment benefit plans under 
collective bargaining agreements or understandings between organized labor and employers shall be included 
for the purpose of establishing minimum wage rates as herein provide. 

SECTION 7. HOURS OF WORK 
(General Laws, Chapter 149 Section 34 as most recently amended by Chapter 680 of the Acts 
of 1947) 

Every contract, except for the purchase of material or supplies, involving the employment of laborers, workmen, 
mechanics, foremen or inspectors, to which the Commonwealth or any county or town, subject to Section Thirty, 
as a party, shall contain a stipulation that no laborer, workman, mechanic, foreman or inspector working within 
the Commonwealth, in the employ of the contractor, subcontractor or other person doing or contracting to do the 
whole or a part of the work contemplated by the contract, shall be required or permitted to work more than eight 
hours in any one day or more than forty-eight hours in any one week, or more than six days in any one week, 
except in case of emergency, or, in case any town subject to Section Thirty-one is a party to such a contract, 
more than eight hours in any one day, except as aforesaid, provided, that in contracts entered into by the 
department of public works for the construction or reconstruction of highways there may be inserted in said 
stipulation a provision that said department, or any contractor or subcontractor for said department, may employ 
laborers, workmen, mechanics, foremen and inspectors for more than eight hours in any one day in such 
construction or reconstruction when, in the opinion of so requires. Every such contract no containing the 
aforesaid stipulation shall be null and void. 

SECTION 8. MINIMUM WAGE RATES 
In compliance with Massachusetts Laws, Chapter 149, Sections 26 to 27D inclusive, classifications of Labor and 
Minimum Wage Rates applying thereto have been established by the Department of Labor and Industries of the 
Commonwealth of Massachusetts and are included in these specifications, hereinafter: 
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THE COMMONWEALTH OF MASSACHUSETTS 
SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY 

ANTI-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM 

I.  For purposes of this contract, “minority” refers to Asian-Americans, Blacks, Spanish Surnamed Americans, 
North American Indians, and Cape Verdeans. “Commission” refers to the Massachusetts Commission Against 
Discrimination. 

II.  During the performance of this contract, the Contractor and all of (his) subcontractors (hereinafter collectively 
referred to as the Contractor), for himself, his assignees, and successors in interest, agree as follows: 

1.  In connection with the performance of work under this contract, the Contractor shall not discriminate 
against any employee or applicant for employment because of race, color, religious creed, national 
origin, age or sex. The aforesaid provision shall include, but not be limited to, the following: 
employment upgrading, demotion, or transfer: recruitment advertising; recruitment layoff; 
termination; rates of pay or other forms of compensation; conditions or privileges of employment; 
and selection for apprenticeship. The Contractor shall post hereafter in conspicuous places, available 
for employees and applicants for employment, notices to be provided by the Commission setting 
forth the provisions of the Fair Employment Practices Law of the Commonwealth (M.G.L. Chapter 
151B). 

2.  In connection with the performance of work under this contract, the Contractor, shall undertake in 
good faith affirmative action measures designed to eliminate any discriminatory barriers in the terms 
and conditions of employment on the grounds of race, color, religious creed, national origin, age or 
sex, and to eliminate and remedy any effects of such discrimination in the past. Such affirmative 
action shall entail positive and aggressive measures to ensure equal opportunity in the areas of 
hiring, upgrading, demotion or transfer, recruitment, layoff or termination, rate of compensation, and 
in-service or apprenticeship training programs. This affirmative action shall include all action required 
to guarantee equal employment opportunity for all persons, regardless of race, color, religious creed, 
national origin, age, or sex. A purpose of this provision is to ensure to the fullest extent possible an 
adequate supply of skilled tradesmen for this and future Commonwealth public construction projects. 

III As part of his obligation of remedial action under the foregoing section, the Contractor shall maintain on 
 this project a not less than five (5) percent ration of minority employee man hours to total man hours in 
 each job category including but not limited to bricklayers, carpenter, cement masons, electricians, I
 ironworkers, operating engineers, and those “classes of work” enumerated in Section 44C of Chapter 
 149 of the Massachusetts General Laws. 

1.  In the hiring of minority journeymen, apprentices, trainees and advanced trainees, the Contractor shall 
rely on referrals from a multi-employer affirmative action program approved by the Commission, 
traditional referral methods utilized by the construction industry, and referrals from agencies, not more 
than three in number at any one time, designated by the Liaison Committee or the Commission. 

IV.   

1. The discretion of the Commission there may be established for the life of this contract a body to be 
known as the Liaison Committee. The Liaison Committee shall be composed of one representative 
each from the agency or agencies administering this project, hereinafter called the administering 
agency, the Commission and such other representatives as may be designated by the Commission 
in conjunction with the administering agency. 

2.  The Contractor (or his agent, if any, designated by him as the on-site equal employment opportunity 
officer) shall recognize the Liaison Committee as an affirmative action body, and shall establish a 
continuing working relationship with the Liaison Committee, consulting with the Liaison Committee 
on all matters related to minority recruitment, referral, employment and training. 

3.  The Contractor shall prepare projected manning tables on a quarterly basis. These shall be broken 
down into projections, by week, or workers required in each trade. Copies shall be furnished one 
week in advance of the commencement of the period covered, and also when update, to the 
Commission and Liaison Committee. 

4.  Records of employment referral orders, prepared by the Contractor, shall be made available to the 
Commission and to the Liaison Committee on request. 
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5.  The Contractor shall prepare weekly reports in a form approved by the Commission of hours worked 
in each trade by each employee, identified as minority or non-minority. Copies of these shall be 
provided at the end of each such week to the Commission and to the Liaison Committee. 

V.  If the Contractor shall use any subcontractor on any work performed under this contract, he shall take 
affirmative action to negotiate with qualified minority subcontractors. This affirmative action shall cover both 
pre-bid and post-bid periods. It shall include notification to the Office of Minority Business Assistance (within 
the Executive Office of Communities and Development) or its designee, while bids are in preparation, of all 
products, work or services for which the Contractor intends to negotiate bids. 

VI.  In the employment of journeymen, apprentices, trainees and advanced trainees, the Contractor shall give 
preference, first, to citizens of the Commonwealth who have served in the armed forces of the United States 
in time of war and have been honorably discharged therefrom or released from active duty therein, and who 
are qualified to perform the work to which the employment relates, and, secondly, to citizens of the 
Commonwealth generally, and if such cannot be obtained in sufficient numbers, then to the citizens of the 
United States. 

VII.  A designee of the Commission and a designee of the Liaison Committee shall each have right of access to 
the construction site. 

VIII. COMPLIANCE WITH REQUIREMENTS 
 The Contractor shall comply with the provisions of Executive Order No. 74, as amended by Executive Order 

No. 116 dated May 1, 1975, and of Chapter 151B as amended, of the Massachusetts General Laws, both 
of which are herein incorporated by reference and made a part of this contract. 

IX NON-DISCRIMINATION 
The Contractor, in the performance of all work after award, and prior to completion of the contract work, will 
not discriminate on grounds of race, color, religious creed, national origin, age or sex in employment 
practices, in the selection or retention of subcontractors, or in the procurement of materials and rentals of 
equipment. 

X.  SOLICITATIONS FOR SUB-CONTRACTS AND FOR THE PROCUREMENT OF MATERIALS AND 
EQUIPMENT 
In all solicitations either by competitive bidding or negotiation made by the Contractor either for work to be 
performed under a subcontract or for the procurement of materials or equipment, each potential 
subcontractor or supplier shall be notified in writing by the Contractor of the Contractor’s obligations under 
this contract relative to non-discrimination and affirmative action. 

XI.  BIDDERS CERTIFICATION REQUIREMENT 
1.  The bidder’s certification form currently in use will be deleted from all future bid documents. 
2.  The following certification statement will be inserted in the bid document just above the bidder'’ 

signature, as a substitute for the present bidder certification form: 
“The bidder hereby certifies he shall comply with the minority manpower ration and specific 
action steps contained in the appendix EEO attached hereto, including compliance with the 
minority Contractor compliance specified in Section V of said appendix. The Contractor 
receiving the award of the contract shall be required to obtain from each of its subcontractors 
and submit to the contracting or administering agency prior to the performance of any work 
under said contract a certification by said subcontractor, regardless of tier, that it will comply 
with the minority manpower ration and specific affirmative action steps contained in the 
appendix EEO.”  

XII CONTRACTOR’S CERTIFICATION 
The Contractor’s certification form must be signed by all successful low bidders(s) prior to award by 
the contracting agency. (See attachment). 

XIII COMPLIANCE-INFORMATION, REPORTS AND SANCTIONS 
1.  The Contractor will provide all information and reports required by the administrating agency or 

the Commission on instructions issued by either of them and will permit access to its facilities and 
any books, records, accounts and other sources of information which may be determined by the 
Commission to affect the employment of personnel. This provision shall apply only to information 
pertinent to the Commonwealth’s supplementary affirmative action contract requirement. Where 
information required is in the exclusive possession of another who fails or refuses to furnish this 
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information, the Contractor shall so certify to the administering agency or the Commission as 
appropriate and shall set forth what efforts he has made to obtain the information. 

2.  Whenever the administering agency, the Commission, or the Liaison Committee believes the 
General Contractor or any subcontractor may not be operating in compliance with the terms of 
this Section, the Commission directly, or through its designated agent, shall conduct an 
appropriate investigation, and may confer with the parties, to determine if such Contractor is 
operating in compliance with the terms of this Section. If the Commission or its agent finds the 
General Contractor or any subcontractor not in compliance, it shall make a preliminary report on 
non-compliance, and notify such Contractor in writing of such steps as will in the judgment of the 
Commission or its agent bring such contract into compliance. In the event that such Contractor 
fails or refuses to fully perform such steps, the Commission shall make a final report of non-
compliance, and recommend to the administering agency the imposition of one or more of the 
sanctions listed below. If however, the Commission believes the General Contractor or any 
subcontractor has taken or is taking every possible measure to achieve compliance, it shall not 
make a final report of non-compliance. Within fourteen days of the receipt of the 
recommendations of the Commission, the administering agency shall move to impose one or 
more of the following sanctions, as it may deem appropriate to attain full and effective 
enforcement: 

a.  The recovery by the administering agency from the General Contractor of 1/100 of 1% of 
the contract award price or $1000 whichever sum is greater, in the nature of liquidated 
damages or, if a subcontractor is in non-compliance, the recovery by the administering 
agency from the General Contractor, to be assessed by the General Contractor as a back 
charge against the subcontractor, of 1/10 of 1% of the subcontract price, or $400 
whichever sum is greater, in the nature of liquidated damages, for each week that such 
party fails or refuses to comply; 

b.  The suspension of any payment or part thereof due under the contract until such time as 
the General Contractor or any subcontractor is able to demonstrate his compliance with 
the terms of the contract; 

c.  The termination, or cancellation, of the contract, in whole or in part, unless the General 
Contractor or any subcontractor is able to demonstrate within a specified time his 
compliance with the terms of the contract; 

d.  The denial to the General Contractor or any subcontractor of the right to participate in any 
future contracts awarded by the administering agency for a period of up to three years. 

3.  If at any time after the imposition of one or more of the above sanctions a Contractor is able to 
demonstrate that he is in compliance with this Section, he may request the administering agency, 
in consultation with the Commission, to suspend the sanctions conditionally, pending a final 
determination by the Commission as to whether the Contractor is in compliance. Upon final 
determination of the Commission, the administering agency, based on the recommendation of 
the Commission, shall either lift the sanctions or reimpose them. 

4.  Sanctions enumerated under Sections XI-2 shall not be imposed by the administering agency 
except after an adjudicatory proceeding, as that term is used M.G.L. c. 30A, has been conducted. 
No investigation by the Commission or its agent shall be initiated without prior notice to the 
Contractor.  
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XIV. SEVERABILITY 
The provisions of this section are severable, and if any of these provisions shall be held 
unconstitutional by any court of competent jurisdiction, the decision of such court shall not affect 
or impair any of the remaining provisions. 

A.  CONTRACTORS’ CERTIFICATION 

 A Contractor will not be eligible for award of a contract unless such Contractor has submitted the 
 following certification, which is deemed a part of the resulting contract: 

CONTRACTOR’S CERTIFICATION 
 

_______________________________________________________________________ 
(CONTRACTOR) 

1.  intends to use the following listed construction trades in the work under the contract 

 ____________________________________________________________________ 

 ____________________________________________________________________; and 
 

2.  will comply with the minority manpower ration and specific affirmative action steps contained 
herein; and 

3.  will obtain from each of its subcontractors and submit to the contracting or administering agency 
prior to the award of any subcontract under this contract the subcontractor certification required 
by these bid conditions. 

 
 _________________________________________________________________________
_ 

(Signature of authorized representative of Contractor) 
 

B.  SUBCONTRACTORS’ CERTIFICATION 

Prior to the award of any subcontract, regardless of tier, the prospective subcontractor must 
execute and submit to the Prime Contractor the following certification, which will be deemed a 
part of the resulting subcontract; 

SUBCONTRACTORS’ CERTIFICATION 

________________________________________________________________________ certifies that; 

1.  intends to use the following listed construction trades in the work under the subcontract 

  _________________________________________________________________________ 

  ______________________________________________________________________ and 

2.  will comply with the minority manpower ration and specific affirmative action steps contained 
herein; and 

3.  will obtain from each of the subcontractors prior to the award of any subcontract under this 
subcontract the subcontractor certification required by these bid conditions. 

 
 __________________________________________________________________________ 

(Signature of authorized representative of subcontractor) 

In order to ensure that the said subcontractors’ certification becomes a part of all subcontracts under the 
prime contract, no subcontract shall be executed until an authorized representative of the state agency 
(or agencies) administering this project subcontract, regardless of tier. Any subcontract executed without 
such written approval shall be void. 
 



THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
MAURA HEALEY LAUREN JONES

SecretaryGovernor

MICHAEL FLANAGAN

Mill and Overlay of various roads in the Town of Hudson, Project A is Town funded and Project B would be 

Chapter 90 funded.

Director

Awarding Authority: Town of Hudson

City/Town:Contract Number: HUDSON

Description of Work:

Job Location: 1 Municipal Drive

Wage Request Number:    20240222-011Issue Date: 02/22/2024

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors 

•  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For        

   construction projects lasting longer than one year, awarding authorities must request an updated wage schedule no later than two           

   weeks before the anniversary of the date the contract was executed by the awarding authority and the general contractor. For multi-

   year CM AT RISK projects, the awarding authority must request an annual update no later than two weeks before the anniversary date, 

   determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit 

  procurement of construction services. The annual update requirement is not applicable to 27F “rental of equipment” contracts. The  

  updated wage schedule must be provided to all contractors, including general and sub-contractors, working on the construction 

  project.

•  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request 

  Number” on all pages of this schedule. 

•  An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the 

  date of issuance of the wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the  

  GMP Amendment, or (b) the bid for the first construction scope of work must be within 90-days of the wage schedule issuance date.

•  The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage 

  schedule shall be made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the 

  work site for the life of the project in accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to 

  employees performing construction work on the project whether they are employed by the prime contractor, a filed sub-bidder, or a sub-

  contractor.

•  Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). 

  Apprentices must keep their apprentice identification card on their persons during all work hours on the project. An apprentice registered  

  with DAS may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. Any apprentice 

  not registered with DAS regardless of whether they are registered with another federal, state, local, or private agency must be paid the 

  journeyworker's rate.

•  Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of 

  Compliance directly to the awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must 

  contain: the employee’s name, address, occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports 

  to DLS. For a sample payroll reporting form go to http://www.mass.gov/dols/pw. 

•  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to 

  inquire with DLS at (617) 626-6953. 

•  Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing 

  wage rates listed on the wage schedule to all employees who perform construction work on the project is a violation of the law and 

  subjects the contractor or subcontractor to civil and criminal penalties.

•  Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the 

  office of the Attorney General at (617) 727-3465. 

KIM DRISCOLL 

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.69 01/01/2024 $15.07 $0.00 $38.95 $18.67

$73.69 06/01/2024 $15.07 $0.00 $39.95 $18.67

$75.19 12/01/2024 $15.07 $0.00 $39.95 $20.17

$75.69 01/01/2025 $15.57 $0.00 $39.95 $20.17

$76.69 06/01/2025 $15.57 $0.00 $40.95 $20.17

$78.30 12/01/2025 $15.57 $0.00 $40.95 $21.78

$78.90 01/01/2026 $16.17 $0.00 $40.95 $21.78

$79.90 06/01/2026 $16.17 $0.00 $41.95 $21.78

$81.64 12/01/2026 $16.17 $0.00 $41.95 $23.52

$82.24 01/01/2027 $16.77 $0.00 $41.95 $23.52

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.76 01/01/2024 $15.07 $0.00 $39.02 $18.67

$73.76 06/01/2024 $15.07 $0.00 $40.02 $18.67

$75.26 12/01/2024 $15.07 $0.00 $40.02 $20.17

$75.76 01/01/2025 $15.57 $0.00 $40.02 $20.17

$76.76 06/01/2025 $15.57 $0.00 $41.02 $20.17

$78.37 12/01/2025 $15.57 $0.00 $41.02 $21.78

$78.97 01/01/2026 $16.17 $0.00 $41.02 $21.78

$79.97 06/01/2026 $16.17 $0.00 $42.02 $21.78

$81.71 12/01/2026 $16.17 $0.00 $42.02 $23.52

$82.31 01/01/2027 $16.77 $0.00 $42.02 $23.52

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.88 01/01/2024 $15.07 $0.00 $39.14 $18.67

$73.88 06/01/2024 $15.07 $0.00 $40.14 $18.67

$75.38 12/01/2024 $15.07 $0.00 $40.14 $20.17

$75.88 01/01/2025 $15.57 $0.00 $40.14 $20.17

$76.88 06/01/2025 $15.57 $0.00 $41.14 $20.17

$78.49 12/01/2025 $15.57 $0.00 $41.14 $21.78

$79.09 01/01/2026 $16.17 $0.00 $41.14 $21.78

$80.09 06/01/2026 $16.17 $0.00 $42.14 $21.78

$81.83 12/01/2026 $16.17 $0.00 $42.14 $23.52

$82.43 01/01/2027 $16.77 $0.00 $42.14 $23.52

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 1)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 2

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

$66.73 06/01/2024 $9.65 $0.00 $39.94 $17.14

$68.06 12/01/2024 $9.65 $0.00 $41.27 $17.14

$69.45 06/01/2025 $9.65 $0.00 $42.66 $17.14

$70.83 12/01/2025 $9.65 $0.00 $44.04 $17.14

$72.27 06/01/2026 $9.65 $0.00 $45.48 $17.14

$73.71 12/01/2026 $9.65 $0.00 $46.92 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

Issue Date: Wage Request Number:02/22/2024 Page 2 of 4120240222-011
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Supplemental

Unemployment
Effective Date

ASBESTOS REMOVER - PIPE / MECH. EQUIPT.
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$66.35 12/01/2023 $14.50 $0.00 $40.80 $11.05

$67.35 06/01/2024 $14.50 $0.00 $41.80 $11.05

$68.35 12/01/2024 $14.50 $0.00 $42.80 $11.05

$69.35 06/01/2025 $14.50 $0.00 $43.80 $11.05

$70.35 12/01/2025 $14.50 $0.00 $44.80 $11.05

ASPHALT RAKER
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.00 $0.00 $56.33 $16.40

$89.18 12/01/2024 $15.00 $0.00 $57.78 $16.40

$90.48 06/01/2025 $15.00 $0.00 $59.08 $16.40

$91.93 12/01/2025 $15.00 $0.00 $60.53 $16.40

$93.23 06/01/2026 $15.00 $0.00 $61.83 $16.40

$94.68 12/01/2026 $15.00 $0.00 $63.28 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.00 $0.00 $56.33 $16.40

$89.18 12/01/2024 $15.00 $0.00 $57.78 $16.40

$90.48 06/01/2025 $15.00 $0.00 $59.08 $16.40

$91.93 12/01/2025 $15.00 $0.00 $60.53 $16.40

$93.23 06/01/2026 $15.00 $0.00 $61.83 $16.40

$94.68 12/01/2026 $15.00 $0.00 $63.28 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 2

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

$66.73 06/01/2024 $9.65 $0.00 $39.94 $17.14

$68.06 12/01/2024 $9.65 $0.00 $41.27 $17.14

$69.45 06/01/2025 $9.65 $0.00 $42.66 $17.14

$70.83 12/01/2025 $9.65 $0.00 $44.04 $17.14

$72.27 06/01/2026 $9.65 $0.00 $45.48 $17.14

$73.71 12/01/2026 $9.65 $0.00 $46.92 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$75.79 01/01/2024 $7.07 $0.00 $48.12 $20.60

Issue Date: Wage Request Number:02/22/2024 Page 3 of 4120240222-011



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BOILERMAKER - Local 29Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.28 $7.07 $13.22 $0.00 $51.57 65

 2 $31.28 $7.07 $13.22 $0.00 $51.57 65

 3 $33.68 $7.07 $14.23 $0.00 $54.98 70

 4 $36.09 $7.07 $15.24 $0.00 $58.40 75

 5 $38.50 $7.07 $16.25 $0.00 $61.82 80

 6 $40.90 $7.07 $17.28 $0.00 $65.25 85

 7 $43.31 $7.07 $18.28 $0.00 $68.66 90

 8 $45.71 $7.07 $19.32 $0.00 $72.10 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (LOWELL)

$94.65 02/01/2024 $11.49 $0.00 $60.26 $22.90

$96.75 08/01/2024 $11.49 $0.00 $62.36 $22.90

$98.05 02/01/2025 $11.49 $0.00 $63.66 $22.90

$100.20 08/01/2025 $11.49 $0.00 $65.81 $22.90

$101.55 02/01/2026 $11.49 $0.00 $67.16 $22.90

$103.75 08/01/2026 $11.49 $0.00 $69.36 $22.90

$105.15 02/01/2027 $11.49 $0.00 $70.76 $22.90

Issue Date: Wage Request Number:02/22/2024 Page 4 of 4120240222-011



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 LowellApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.13 $11.49 $22.90 $0.00 $64.52 50

 2 $36.16 $11.49 $22.90 $0.00 $70.55 60

 3 $42.18 $11.49 $22.90 $0.00 $76.57 70

 4 $48.21 $11.49 $22.90 $0.00 $82.60 80

 5 $54.23 $11.49 $22.90 $0.00 $88.62 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.18 $11.49 $22.90 $0.00 $65.57 50

 2 $37.42 $11.49 $22.90 $0.00 $71.81 60

 3 $43.65 $11.49 $22.90 $0.00 $78.04 70

 4 $49.89 $11.49 $22.90 $0.00 $84.28 80

 5 $56.12 $11.49 $22.90 $0.00 $90.51 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$73.35 12/01/2023 $9.65 $0.00 $45.48 $18.22

$74.83 06/01/2024 $9.65 $0.00 $46.96 $18.22

$76.30 12/01/2024 $9.65 $0.00 $48.43 $18.22

$77.80 06/01/2025 $9.65 $0.00 $49.93 $18.22

$79.30 12/01/2025 $9.65 $0.00 $51.43 $18.22

$80.85 06/01/2026 $9.65 $0.00 $52.98 $18.22

$82.35 12/01/2026 $9.65 $0.00 $54.48 $18.22
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$72.20 12/01/2023 $9.65 $0.00 $44.33 $18.22

$73.68 06/01/2024 $9.65 $0.00 $45.81 $18.22

$75.15 12/01/2024 $9.65 $0.00 $47.28 $18.22

$76.65 06/01/2025 $9.65 $0.00 $48.78 $18.22

$78.15 12/01/2025 $9.65 $0.00 $50.28 $18.22

$79.70 06/01/2026 $9.65 $0.00 $51.83 $18.22

$81.20 12/01/2026 $9.65 $0.00 $53.33 $18.22
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$72.20 12/01/2023 $9.65 $0.00 $44.33 $18.22

$73.68 06/01/2024 $9.65 $0.00 $45.81 $18.22

$75.15 12/01/2024 $9.65 $0.00 $47.28 $18.22

$76.65 06/01/2025 $9.65 $0.00 $48.78 $18.22

$78.15 12/01/2025 $9.65 $0.00 $50.28 $18.22

$79.70 06/01/2026 $9.65 $0.00 $51.83 $18.22

$81.20 12/01/2026 $9.65 $0.00 $53.33 $18.22
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$75.67 09/01/2023 $9.83 $0.00 $45.87 $19.97

$76.92 03/01/2024 $9.83 $0.00 $47.12 $19.97

$78.17 09/01/2024 $9.83 $0.00 $48.37 $19.97

$79.42 03/01/2025 $9.83 $0.00 $49.62 $19.97

$80.67 09/01/2025 $9.83 $0.00 $50.87 $19.97

$81.92 03/01/2026 $9.83 $0.00 $52.12 $19.97

$83.17 09/01/2026 $9.83 $0.00 $53.37 $19.97

$84.42 03/01/2027 $9.83 $0.00 $54.62 $19.97
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER - Zone 2 Eastern MAApprentice -

09/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.94 $9.83 $1.73 $0.00 $34.50 50

 2 $27.52 $9.83 $1.73 $0.00 $39.08 60

 3 $32.11 $9.83 $14.78 $0.00 $56.72 70

 4 $34.40 $9.83 $14.78 $0.00 $59.01 75

 5 $36.70 $9.83 $16.51 $0.00 $63.04 80

 6 $36.70 $9.83 $16.51 $0.00 $63.04 80

 7 $41.28 $9.83 $18.24 $0.00 $69.35 90

 8 $41.28 $9.83 $18.24 $0.00 $69.35 90

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.56 $9.83 $1.73 $0.00 $35.12 50

 2 $28.27 $9.83 $1.73 $0.00 $39.83 60

 3 $32.98 $9.83 $14.78 $0.00 $57.59 70

 4 $35.34 $9.83 $14.78 $0.00 $59.95 75

 5 $37.70 $9.83 $16.51 $0.00 $64.04 80

 6 $37.70 $9.83 $16.51 $0.00 $64.04 80

 7 $42.41 $9.83 $18.24 $0.00 $70.48 90

 8 $42.41 $9.83 $18.24 $0.00 $70.48 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $32.20/ 3&4 $38.76/ 5&6 $58.45/ 7&8 $64.77

Apprentice to Journeyworker Ratio:1:5

CARPENTER WOOD FRAME
CARPENTERS-ZONE 3 (Wood Frame)

$37.37 10/01/2023 $7.02 $0.00 $25.55 $4.80

$38.47 10/01/2024 $7.02 $0.00 $26.65 $4.80

$39.57 10/01/2025 $7.02 $0.00 $27.75 $4.80

$40.67 10/01/2026 $7.02 $0.00 $28.85 $4.80
All Aspects of New Wood Frame Work
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER (Wood Frame) - Zone 3Apprentice -

10/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.33 $7.02 $0.00 $0.00 $22.35 60

 2 $15.33 $7.02 $0.00 $0.00 $22.35 60

 3 $16.61 $7.02 $1.00 $0.00 $24.63 65

 4 $17.89 $7.02 $1.00 $0.00 $25.91 70

 5 $19.16 $7.02 $4.80 $0.00 $30.98 75

 6 $20.44 $7.02 $4.80 $0.00 $32.26 80

 7 $21.72 $7.02 $4.80 $0.00 $33.54 85

 8 $23.00 $7.02 $4.80 $0.00 $34.82 90

10/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.99 $7.02 $0.00 $0.00 $23.01 60

 2 $15.99 $7.02 $0.00 $0.00 $23.01 60

 3 $17.32 $7.02 $1.00 $0.00 $25.34 65

 4 $18.66 $7.02 $1.00 $0.00 $26.68 70

 5 $19.99 $7.02 $4.80 $0.00 $31.81 75

 6 $21.32 $7.02 $4.80 $0.00 $33.14 80

 7 $22.65 $7.02 $4.80 $0.00 $34.47 85

 8 $23.99 $7.02 $4.80 $0.00 $35.81 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $18.52/ 3&4 $21.07/ 5&6 $28.70/ 7&8 $31.26

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (LOWELL)

$87.20 01/01/2024 $13.00 $1.30 $49.33 $23.57

CEMENT MASONRY/PLASTERING - LowellApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.67 $13.00 $15.93 $0.00 $53.60 50

 2 $29.60 $13.00 $18.57 $1.30 $62.47 60

 3 $32.06 $13.00 $19.57 $1.30 $65.93 65

 4 $34.53 $13.00 $20.57 $1.30 $69.40 70

 5 $37.00 $13.00 $21.57 $1.30 $72.87 75

 6 $39.46 $13.00 $22.57 $1.30 $76.33 80

 7 $44.40 $13.00 $23.57 $1.30 $82.27 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

Issue Date: Wage Request Number:02/22/2024 Page 8 of 4120240222-011



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CHAIN SAW OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$87.53 12/01/2023 $15.00 $0.00 $56.13 $16.40

$88.85 06/01/2024 $15.00 $0.00 $57.45 $16.40

$90.33 12/01/2024 $15.00 $0.00 $58.93 $16.40

$91.66 06/01/2025 $15.00 $0.00 $60.26 $16.40

$93.13 12/01/2025 $15.00 $0.00 $61.73 $16.40

$94.46 06/01/2026 $15.00 $0.00 $63.06 $16.40

$95.94 12/01/2026 $15.00 $0.00 $64.54 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$67.02 12/01/2023 $15.00 $0.00 $35.62 $16.40

$67.87 06/01/2024 $15.00 $0.00 $36.47 $16.40

$68.82 12/01/2024 $15.00 $0.00 $37.42 $16.40

$69.67 06/01/2025 $15.00 $0.00 $38.27 $16.40

$70.62 12/01/2025 $15.00 $0.00 $39.22 $16.40

$71.48 06/01/2026 $15.00 $0.00 $40.08 $16.40

$72.43 12/01/2026 $15.00 $0.00 $41.03 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$89.96 01/01/2024 $9.95 $0.00 $56.06 $23.95

$91.16 07/01/2024 $9.95 $0.00 $57.26 $23.95

$92.36 01/01/2025 $9.95 $0.00 $58.46 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.03 $9.95 $0.00 $0.00 $37.98 50

 2 $30.83 $9.95 $6.66 $0.00 $47.44 55

 3 $33.64 $9.95 $7.26 $0.00 $50.85 60

 4 $36.44 $9.95 $7.87 $0.00 $54.26 65

 5 $39.24 $9.95 $20.32 $0.00 $69.51 70

 6 $42.05 $9.95 $20.93 $0.00 $72.93 75

 7 $44.85 $9.95 $21.53 $0.00 $76.33 80

 8 $50.45 $9.95 $22.74 $0.00 $83.14 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.63 $9.95 $0.00 $0.00 $38.58 50

 2 $31.49 $9.95 $6.66 $0.00 $48.10 55

 3 $34.36 $9.95 $7.26 $0.00 $51.57 60

 4 $37.22 $9.95 $7.87 $0.00 $55.04 65

 5 $40.08 $9.95 $20.32 $0.00 $70.35 70

 6 $42.95 $9.95 $20.93 $0.00 $73.83 75

 7 $45.81 $9.95 $21.53 $0.00 $77.29 80

 8 $51.53 $9.95 $22.74 $0.00 $84.22 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 2

$72.20 12/01/2023 $9.65 $0.00 $44.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 2

$73.20 12/01/2023 $9.65 $0.00 $45.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 2

$72.95 12/01/2023 $9.65 $0.00 $45.23 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 2

$73.20 12/01/2023 $9.65 $0.00 $45.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 2

$72.95 12/01/2023 $9.65 $0.00 $45.23 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 2

$72.20 12/01/2023 $9.65 $0.00 $44.48 $18.07

For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$101.22 08/01/2020 $9.40 $0.00 $68.70 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$106.12 08/01/2020 $9.40 $0.00 $73.60 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 1)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction)
DRAWBRIDGE - SEIU LOCAL 888

$37.53 07/01/2020 $6.67 $0.16 $26.77 $3.93

ELECTRICIAN
ELECTRICIANS LOCAL 96

$77.83 09/03/2023 $13.00 $0.00 $45.99 $18.84

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 96Apprentice -

09/03/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.40 $13.00 $0.55 $0.00 $31.95 40

 2 $20.70 $13.00 $0.62 $0.00 $34.32 45

 3 $22.08 $13.00 $15.49 $0.00 $50.57 48

 4 $25.29 $13.00 $15.94 $0.00 $54.23 55

 5 $29.89 $13.00 $16.59 $0.00 $59.48 65

 6 $36.79 $13.00 $17.55 $0.00 $67.34 80

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.82 $13.99 $0.56 $0.00 $33.37 40

 2 $21.17 $13.99 $0.64 $0.00 $35.80 45

 3 $22.58 $13.99 $15.79 $0.00 $52.36 48

 4 $25.88 $13.99 $16.26 $0.00 $56.13 55

 5 $30.58 $13.99 $16.91 $0.00 $61.48 65

 6 $37.64 $13.99 $17.90 $0.00 $69.53 80

Notes: 

     Steps 1-2 are 1000 hrs; Steps 3-6 are 1500 hrs.

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 41

$99.12 01/01/2024 $16.18 $0.00 $61.98 $20.96

$100.47 01/01/2025 $16.28 $0.00 $62.83 $21.36

$101.82 01/01/2026 $16.38 $0.00 $63.68 $21.76

$103.17 01/01/2027 $16.48 $0.00 $64.53 $22.16
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 41Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.99 $16.18 $0.00 $0.00 $47.17 50

 2 $34.09 $16.18 $20.96 $0.00 $71.23 55

 3 $40.29 $16.18 $20.96 $0.00 $77.43 65

 4 $43.39 $16.18 $20.96 $0.00 $80.53 70

 5 $49.58 $16.18 $20.96 $0.00 $86.72 80

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.42 $16.28 $0.00 $0.00 $47.70 50

 2 $34.56 $16.28 $21.36 $0.00 $72.20 55

 3 $40.84 $16.28 $21.36 $0.00 $78.48 65

 4 $43.98 $16.28 $21.36 $0.00 $81.62 70

 5 $50.26 $16.28 $21.36 $0.00 $87.90 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 41

$80.53 01/01/2024 $16.18 $0.00 $43.39 $20.96

$81.62 01/01/2025 $16.28 $0.00 $43.98 $21.36

$82.72 01/01/2026 $16.38 $0.00 $44.58 $21.76

$83.81 01/01/2027 $16.48 $0.00 $45.17 $22.16
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$80.95 11/01/2023 $14.50 $0.00 $50.30 $16.15

$82.19 05/01/2024 $14.50 $0.00 $51.54 $16.15

$83.48 11/01/2024 $14.50 $0.00 $52.83 $16.15

$84.92 05/01/2025 $14.50 $0.00 $54.27 $16.15

$86.21 11/01/2025 $14.50 $0.00 $55.56 $16.15

$87.65 05/01/2026 $14.50 $0.00 $57.00 $16.15

$88.94 11/01/2026 $14.50 $0.00 $58.29 $16.15

$90.37 05/01/2027 $14.50 $0.00 $59.72 $16.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$82.52 11/01/2023 $14.50 $0.00 $51.87 $16.15

$83.77 05/01/2024 $14.50 $0.00 $53.12 $16.15

$85.07 11/01/2024 $14.50 $0.00 $54.42 $16.15

$86.52 05/01/2025 $14.50 $0.00 $55.87 $16.15

$87.82 11/01/2025 $14.50 $0.00 $57.17 $16.15

$89.27 05/01/2026 $14.50 $0.00 $58.62 $16.15

$90.57 11/01/2026 $14.50 $0.00 $59.92 $16.15

$92.02 05/01/2027 $14.50 $0.00 $61.37 $16.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$55.58 11/01/2023 $14.50 $0.00 $24.93 $16.15

$56.31 05/01/2024 $14.50 $0.00 $25.66 $16.15

$57.07 11/01/2024 $14.50 $0.00 $26.42 $16.15

$57.92 05/01/2025 $14.50 $0.00 $27.27 $16.15

$58.68 11/01/2025 $14.50 $0.00 $28.03 $16.15

$59.53 05/01/2026 $14.50 $0.00 $28.88 $16.15

$60.29 11/01/2026 $14.50 $0.00 $29.64 $16.15

$61.14 05/01/2027 $14.50 $0.00 $30.49 $16.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 96

$77.83 09/03/2023 $13.00 $0.00 $45.99 $18.84

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINT/COMMISSIONING
ELECTRICIANS LOCAL 96

$77.83 09/03/2023 $13.00 $0.00 $45.99 $18.84

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00
For apprentice rates see "Apprentice- ELECTRICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$75.87 12/01/2023 $15.00 $0.00 $44.47 $16.40

$76.93 06/01/2024 $15.00 $0.00 $45.53 $16.40

$78.11 12/01/2024 $15.00 $0.00 $46.71 $16.40

$79.17 06/01/2025 $15.00 $0.00 $47.77 $16.40

$80.34 12/01/2025 $15.00 $0.00 $48.94 $16.40

$81.40 06/01/2026 $15.00 $0.00 $50.00 $16.40

$82.58 12/01/2026 $15.00 $0.00 $51.18 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$52.27 12/01/2023 $9.65 $0.00 $25.48 $17.14

$53.30 06/01/2024 $9.65 $0.00 $26.51 $17.14

$53.30 12/01/2024 $9.65 $0.00 $26.51 $17.14

$54.38 06/01/2025 $9.65 $0.00 $27.59 $17.14

$54.38 12/01/2025 $9.65 $0.00 $27.59 $17.14

$55.50 06/01/2026 $9.65 $0.00 $28.71 $17.14

$55.50 12/01/2026 $9.65 $0.00 $28.71 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE I

$82.58 09/01/2023 $8.83 $0.00 $53.48 $20.27

$83.83 03/01/2024 $8.83 $0.00 $54.73 $20.27

$85.33 09/01/2024 $8.83 $0.00 $56.23 $20.27

$86.83 03/01/2025 $8.83 $0.00 $57.73 $20.27

$88.33 09/01/2025 $8.83 $0.00 $59.23 $20.27

$89.83 03/01/2026 $8.83 $0.00 $60.73 $20.27

$91.33 09/01/2026 $8.83 $0.00 $62.23 $20.27

$92.83 03/01/2027 $8.83 $0.00 $63.73 $20.27

FLOORCOVERER - Local 2168 Zone IApprentice -

09/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.74 $8.83 $1.76 $0.00 $37.33 50

 2 $29.41 $8.83 $1.76 $0.00 $40.00 55

 3 $32.09 $8.83 $3.52 $0.00 $44.44 60

 4 $34.76 $8.83 $3.52 $0.00 $47.11 65

 5 $37.44 $8.83 $16.75 $0.00 $63.02 70

 6 $40.11 $8.83 $16.75 $0.00 $65.69 75

 7 $42.78 $8.83 $18.51 $0.00 $70.12 80

 8 $45.46 $8.83 $18.51 $0.00 $72.80 85

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.37 $8.83 $1.76 $0.00 $37.96 50

 2 $30.10 $8.83 $1.76 $0.00 $40.69 55

 3 $32.84 $8.83 $3.52 $0.00 $45.19 60

 4 $35.57 $8.83 $3.52 $0.00 $47.92 65

 5 $38.31 $8.83 $16.75 $0.00 $63.89 70

 6 $41.05 $8.83 $16.75 $0.00 $66.63 75

 7 $43.78 $8.83 $18.51 $0.00 $71.12 80

 8 $46.52 $8.83 $18.51 $0.00 $73.86 85

Notes: Steps are 750 hrs.

     % After 10/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)

     Step 1&2 $34.65/ 3&4 $41.76/ 5&6 $63.02/ 7&8 $70.12

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.00 $0.00 $56.33 $16.40

$89.18 12/01/2024 $15.00 $0.00 $57.78 $16.40

$90.48 06/01/2025 $15.00 $0.00 $59.08 $16.40

$91.93 12/01/2025 $15.00 $0.00 $60.53 $16.40

$93.23 06/01/2026 $15.00 $0.00 $61.83 $16.40

$94.68 12/01/2026 $15.00 $0.00 $63.28 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$67.02 12/01/2023 $15.00 $0.00 $35.62 $16.40

$67.87 06/01/2024 $15.00 $0.00 $36.47 $16.40

$68.82 12/01/2024 $15.00 $0.00 $37.42 $16.40

$69.67 06/01/2025 $15.00 $0.00 $38.27 $16.40

$70.62 12/01/2025 $15.00 $0.00 $39.22 $16.40

$71.48 06/01/2026 $15.00 $0.00 $40.08 $16.40

$72.43 12/01/2026 $15.00 $0.00 $41.03 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

$79.46 01/01/2024 $9.95 $0.00 $45.56 $23.95

$80.66 07/01/2024 $9.95 $0.00 $46.76 $23.95

$81.86 01/01/2025 $9.95 $0.00 $47.96 $23.95

GLAZIER - Local 35 Zone 2Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.78 $9.95 $0.00 $0.00 $32.73 50

 2 $25.06 $9.95 $6.66 $0.00 $41.67 55

 3 $27.34 $9.95 $7.26 $0.00 $44.55 60

 4 $29.61 $9.95 $7.87 $0.00 $47.43 65

 5 $31.89 $9.95 $20.32 $0.00 $62.16 70

 6 $34.17 $9.95 $20.93 $0.00 $65.05 75

 7 $36.45 $9.95 $21.53 $0.00 $67.93 80

 8 $41.00 $9.95 $22.74 $0.00 $73.69 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.38 $9.95 $0.00 $0.00 $33.33 50

 2 $25.72 $9.95 $6.66 $0.00 $42.33 55

 3 $28.06 $9.95 $7.26 $0.00 $45.27 60

 4 $30.39 $9.95 $7.87 $0.00 $48.21 65

 5 $32.73 $9.95 $20.32 $0.00 $63.00 70

 6 $35.07 $9.95 $20.93 $0.00 $65.95 75

 7 $37.41 $9.95 $21.53 $0.00 $68.89 80

 8 $42.08 $9.95 $22.74 $0.00 $74.77 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.00 $0.00 $56.33 $16.40

$89.18 12/01/2024 $15.00 $0.00 $57.78 $16.40

$90.48 06/01/2025 $15.00 $0.00 $59.08 $16.40

$91.93 12/01/2025 $15.00 $0.00 $60.53 $16.40

$93.23 06/01/2026 $15.00 $0.00 $61.83 $16.40

$94.68 12/01/2026 $15.00 $0.00 $63.28 $16.40
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

12/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.27 $15.00 $0.00 $0.00 $45.27 55

 2 $33.02 $15.00 $16.40 $0.00 $64.42 60

 3 $35.77 $15.00 $16.40 $0.00 $67.17 65

 4 $38.52 $15.00 $16.40 $0.00 $69.92 70

 5 $41.27 $15.00 $16.40 $0.00 $72.67 75

 6 $44.02 $15.00 $16.40 $0.00 $75.42 80

 7 $46.78 $15.00 $16.40 $0.00 $78.18 85

 8 $49.53 $15.00 $16.40 $0.00 $80.93 90

06/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.98 $15.00 $0.00 $0.00 $45.98 55

 2 $33.80 $15.00 $16.40 $0.00 $65.20 60

 3 $36.61 $15.00 $16.40 $0.00 $68.01 65

 4 $39.43 $15.00 $16.40 $0.00 $70.83 70

 5 $42.25 $15.00 $16.40 $0.00 $73.65 75

 6 $45.06 $15.00 $16.40 $0.00 $76.46 80

 7 $47.88 $15.00 $16.40 $0.00 $79.28 85

 8 $50.70 $15.00 $16.40 $0.00 $82.10 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 17 - A

$102.29 02/01/2024 $14.59 $2.98 $57.22 $27.50

$104.04 08/01/2024 $14.59 $2.98 $58.97 $27.50

$105.79 02/01/2025 $14.59 $2.98 $60.72 $27.50

$107.64 08/01/2025 $14.59 $2.98 $62.57 $27.50

$109.59 02/01/2026 $14.59 $2.98 $64.52 $27.50
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 96

$77.83 09/03/2023 $13.00 $0.00 $45.99 $18.84

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 17 - A

$102.29 02/01/2024 $14.59 $2.98 $57.22 $27.50

$104.04 08/01/2024 $14.59 $2.98 $58.97 $27.50

$105.79 02/01/2025 $14.59 $2.98 $60.72 $27.50

$107.64 08/01/2025 $14.59 $2.98 $62.57 $27.50

$109.59 02/01/2026 $14.59 $2.98 $64.52 $27.50
For apprentice rates see "Apprentice- SHEET METAL WORKER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HVAC (TESTING AND BALANCING -WATER)
PIPEFITTERS LOCAL 537

$97.98 09/01/2023 $12.70 $0.00 $63.48 $21.80

$99.78 03/01/2024 $12.70 $0.00 $65.28 $21.80

$101.58 09/01/2024 $12.70 $0.00 $67.08 $21.80

$103.38 03/01/2025 $12.70 $0.00 $68.88 $21.80
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PIPEFITTERS LOCAL 537

$97.98 09/01/2023 $12.70 $0.00 $63.48 $21.80

$99.78 03/01/2024 $12.70 $0.00 $65.28 $21.80

$101.58 09/01/2024 $12.70 $0.00 $67.08 $21.80

$103.38 03/01/2025 $12.70 $0.00 $68.88 $21.80
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 2

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

$66.73 06/01/2024 $9.65 $0.00 $39.94 $17.14

$68.06 12/01/2024 $9.65 $0.00 $41.27 $17.14

$69.45 06/01/2025 $9.65 $0.00 $42.66 $17.14

$70.83 12/01/2025 $9.65 $0.00 $44.04 $17.14

$72.27 06/01/2026 $9.65 $0.00 $45.48 $17.14

$73.71 12/01/2026 $9.65 $0.00 $46.92 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)

$87.86 09/01/2023 $14.75 $0.00 $53.50 $19.61

$91.28 09/01/2024 $14.75 $0.00 $56.92 $19.61

$94.70 09/01/2025 $14.75 $0.00 $60.34 $19.61

$98.12 09/01/2026 $14.75 $0.00 $63.76 $19.61

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 BostonApprentice -

09/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.75 $14.75 $14.32 $0.00 $55.82 50

 2 $32.10 $14.75 $15.37 $0.00 $62.22 60

 3 $37.45 $14.75 $16.43 $0.00 $68.63 70

 4 $42.80 $14.75 $17.49 $0.00 $75.04 80

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.46 $14.75 $14.32 $0.00 $57.53 50

 2 $34.15 $14.75 $15.37 $0.00 $64.27 60

 3 $39.84 $14.75 $16.43 $0.00 $71.02 70

 4 $45.54 $14.75 $17.49 $0.00 $77.78 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (WORCESTER AREA)

$87.47 03/16/2023 $8.35 $0.00 $52.42 $26.70

$88.72 03/16/2024 $8.35 $0.00 $53.67 $26.70
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 WorcesterApprentice -

03/16/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.45 $8.35 $26.70 $0.00 $66.50 60

 2 $36.69 $8.35 $26.70 $0.00 $71.74 70

 3 $39.32 $8.35 $26.70 $0.00 $74.37 75

 4 $41.94 $8.35 $26.70 $0.00 $76.99 80

 5 $44.56 $8.35 $26.70 $0.00 $79.61 85

 6 $47.18 $8.35 $26.70 $0.00 $82.23 90

03/16/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.20 $8.35 $26.70 $0.00 $67.25 60

 2 $37.57 $8.35 $26.70 $0.00 $72.62 70

 3 $40.25 $8.35 $26.70 $0.00 $75.30 75

 4 $42.94 $8.35 $26.70 $0.00 $77.99 80

 5 $45.62 $8.35 $26.70 $0.00 $80.67 85

 6 $48.30 $8.35 $26.70 $0.00 $83.35 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 2

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

LABORER - Zone 2Apprentice -

12/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.72 $9.65 $16.89 $0.00 $49.26 60

 2 $26.50 $9.65 $16.89 $0.00 $53.04 70

 3 $30.29 $9.65 $16.89 $0.00 $56.83 80

 4 $34.07 $9.65 $16.89 $0.00 $60.61 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

$65.98 06/01/2024 $9.65 $0.00 $39.19 $17.14

$67.31 12/01/2024 $9.65 $0.00 $40.52 $17.14

$68.70 06/01/2025 $9.65 $0.00 $41.91 $17.14

$70.08 12/01/2025 $9.65 $0.00 $43.29 $17.14

$71.52 06/01/2026 $9.65 $0.00 $44.73 $17.14

$72.96 12/01/2026 $9.65 $0.00 $46.17 $17.14

LABORER (Heavy & Highway) - Zone 2Apprentice -

12/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.72 $9.65 $17.14 $0.00 $49.51 60

 2 $26.50 $9.65 $17.14 $0.00 $53.29 70

 3 $30.29 $9.65 $17.14 $0.00 $57.08 80

 4 $34.07 $9.65 $17.14 $0.00 $60.86 90

06/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.51 $9.00 $16.89 $0.00 $49.40 60

 2 $27.43 $9.00 $16.89 $0.00 $53.32 70

 3 $31.35 $9.00 $16.89 $0.00 $57.24 80

 4 $35.27 $9.00 $16.89 $0.00 $61.16 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER
LABORERS - ZONE 2

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 2

$64.65 12/01/2023 $9.40 $0.00 $38.36 $16.89

For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 2

$64.80 12/01/2023 $9.65 $0.00 $37.95 $17.20

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 2

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 2

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site 

clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$80.75 02/01/2024 $11.49 $0.00 $47.89 $21.37

$82.43 08/01/2024 $11.49 $0.00 $49.57 $21.37

$83.47 02/01/2025 $11.49 $0.00 $50.61 $21.37

$85.19 08/01/2025 $11.49 $0.00 $52.33 $21.37

$86.27 02/01/2026 $11.49 $0.00 $53.41 $21.37

$88.03 08/01/2026 $11.49 $0.00 $55.17 $21.37

$89.15 02/01/2027 $11.49 $0.00 $56.29 $21.37

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.95 $11.49 $21.37 $0.00 $56.81 50

 2 $28.73 $11.49 $21.37 $0.00 $61.59 60

 3 $33.52 $11.49 $21.37 $0.00 $66.38 70

 4 $38.31 $11.49 $21.37 $0.00 $71.17 80

 5 $43.10 $11.49 $21.37 $0.00 $75.96 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.79 $11.49 $21.37 $0.00 $57.65 50

 2 $29.74 $11.49 $21.37 $0.00 $62.60 60

 3 $34.70 $11.49 $21.37 $0.00 $67.56 70

 4 $39.66 $11.49 $21.37 $0.00 $72.52 80

 5 $44.61 $11.49 $21.37 $0.00 $77.47 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$97.47 02/01/2024 $11.49 $0.00 $62.42 $23.56

$99.57 08/01/2024 $11.49 $0.00 $64.52 $23.56

$100.87 02/01/2025 $11.49 $0.00 $65.82 $23.56

$103.02 08/01/2025 $11.49 $0.00 $67.97 $23.56

$104.37 02/01/2026 $11.49 $0.00 $69.32 $23.56

$106.57 08/01/2026 $11.49 $0.00 $71.52 $23.56

$107.97 02/01/2027 $11.49 $0.00 $72.92 $23.56

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.21 $11.49 $23.56 $0.00 $66.26 50

 2 $37.45 $11.49 $23.56 $0.00 $72.50 60

 3 $43.69 $11.49 $23.56 $0.00 $78.74 70

 4 $49.94 $11.49 $23.56 $0.00 $84.99 80

 5 $56.18 $11.49 $23.56 $0.00 $91.23 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.26 $11.49 $23.56 $0.00 $67.31 50

 2 $38.71 $11.49 $23.56 $0.00 $73.76 60

 3 $45.16 $11.49 $23.56 $0.00 $80.21 70

 4 $51.62 $11.49 $23.56 $0.00 $86.67 80

 5 $58.07 $11.49 $23.56 $0.00 $93.12 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT (Zone 2)
MILLWRIGHTS LOCAL 1121 - Zone 2

$74.31 01/01/2024 $10.08 $0.00 $42.76 $21.47

$76.64 01/06/2025 $10.08 $0.00 $45.09 $21.47

$78.97 01/05/2026 $10.08 $0.00 $47.42 $21.47

MILLWRIGHT - Local 1121 Zone 2Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.52 $10.08 $5.50 $0.00 $39.10 55

 2 $27.79 $10.08 $6.50 $0.00 $44.37 65

 3 $32.07 $10.08 $18.97 $0.00 $61.12 75

 4 $36.35 $10.08 $19.97 $0.00 $66.40 85

01/06/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.80 $10.08 $5.50 $0.00 $40.38 55

 2 $29.31 $10.08 $6.50 $0.00 $45.89 65

 3 $33.82 $10.08 $18.97 $0.00 $62.87 75

 4 $38.33 $10.08 $19.97 $0.00 $68.38 85

Notes: Step 1&2 Appr. indentured after 1/6/2020 receive no pension,

     but do receive annuity. (Step 1 $5.72, Step 2 $6.66)

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:4

MORTAR MIXER
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$55.81 12/01/2023 $15.00 $0.00 $24.41 $16.40

$56.41 06/01/2024 $15.00 $0.00 $25.01 $16.40

$57.07 12/01/2024 $15.00 $0.00 $25.67 $16.40

$57.67 06/01/2025 $15.00 $0.00 $26.27 $16.40

$58.33 12/01/2025 $15.00 $0.00 $26.93 $16.40

$58.92 06/01/2026 $15.00 $0.00 $27.52 $16.40

$59.59 12/01/2026 $15.00 $0.00 $28.19 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$61.26 12/01/2023 $15.00 $0.00 $29.86 $16.40

$61.98 06/01/2024 $15.00 $0.00 $30.58 $16.40

$62.78 12/01/2024 $15.00 $0.00 $31.38 $16.40

$63.50 06/01/2025 $15.00 $0.00 $32.10 $16.40

$64.30 12/01/2025 $15.00 $0.00 $32.90 $16.40

$65.02 06/01/2026 $15.00 $0.00 $33.62 $16.40

$65.82 12/01/2026 $15.00 $0.00 $34.42 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$89.96 01/01/2024 $9.95 $0.00 $56.06 $23.95

$91.16 07/01/2024 $9.95 $0.00 $57.26 $23.95

$92.36 01/01/2025 $9.95 $0.00 $58.46 $23.95

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.03 $9.95 $0.00 $0.00 $37.98 50

 2 $30.83 $9.95 $6.66 $0.00 $47.44 55

 3 $33.64 $9.95 $7.26 $0.00 $50.85 60

 4 $36.44 $9.95 $7.87 $0.00 $54.26 65

 5 $39.24 $9.95 $20.32 $0.00 $69.51 70

 6 $42.05 $9.95 $20.93 $0.00 $72.93 75

 7 $44.85 $9.95 $21.53 $0.00 $76.33 80

 8 $50.45 $9.95 $22.74 $0.00 $83.14 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.63 $9.95 $0.00 $0.00 $38.58 50

 2 $31.49 $9.95 $6.66 $0.00 $48.10 55

 3 $34.36 $9.95 $7.26 $0.00 $51.57 60

 4 $37.22 $9.95 $7.87 $0.00 $55.04 65

 5 $40.08 $9.95 $20.32 $0.00 $70.35 70

 6 $42.95 $9.95 $20.93 $0.00 $73.83 75

 7 $45.81 $9.95 $21.53 $0.00 $77.29 80

 8 $51.53 $9.95 $22.74 $0.00 $84.22 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$80.86 01/01/2024 $9.95 $0.00 $46.96 $23.95

$82.06 07/01/2024 $9.95 $0.00 $48.16 $23.95

$83.26 01/01/2025 $9.95 $0.00 $49.36 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.48 $9.95 $0.00 $0.00 $33.43 50

 2 $25.83 $9.95 $6.66 $0.00 $42.44 55

 3 $28.18 $9.95 $7.26 $0.00 $45.39 60

 4 $30.52 $9.95 $7.87 $0.00 $48.34 65

 5 $32.87 $9.95 $20.32 $0.00 $63.14 70

 6 $35.22 $9.95 $20.93 $0.00 $66.10 75

 7 $37.57 $9.95 $21.53 $0.00 $69.05 80

 8 $42.26 $9.95 $22.74 $0.00 $74.95 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.08 $9.95 $0.00 $0.00 $34.03 50

 2 $26.49 $9.95 $6.66 $0.00 $43.10 55

 3 $28.90 $9.95 $7.26 $0.00 $46.11 60

 4 $31.30 $9.95 $7.87 $0.00 $49.12 65

 5 $33.71 $9.95 $20.32 $0.00 $63.98 70

 6 $36.12 $9.95 $20.93 $0.00 $67.00 75

 7 $38.53 $9.95 $21.53 $0.00 $70.01 80

 8 $43.34 $9.95 $22.74 $0.00 $76.03 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$78.92 01/01/2024 $9.95 $0.00 $45.02 $23.95

$80.12 07/01/2024 $9.95 $0.00 $46.22 $23.95

$81.32 01/01/2025 $9.95 $0.00 $47.42 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.51 $9.95 $0.00 $0.00 $32.46 50

 2 $24.76 $9.95 $6.66 $0.00 $41.37 55

 3 $27.01 $9.95 $7.26 $0.00 $44.22 60

 4 $29.26 $9.95 $7.87 $0.00 $47.08 65

 5 $31.51 $9.95 $20.32 $0.00 $61.78 70

 6 $33.77 $9.95 $20.93 $0.00 $64.65 75

 7 $36.02 $9.95 $21.53 $0.00 $67.50 80

 8 $40.52 $9.95 $22.74 $0.00 $73.21 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.11 $9.95 $0.00 $0.00 $33.06 50

 2 $25.42 $9.95 $6.66 $0.00 $42.03 55

 3 $27.73 $9.95 $7.26 $0.00 $44.94 60

 4 $30.04 $9.95 $7.87 $0.00 $47.86 65

 5 $32.35 $9.95 $20.32 $0.00 $62.62 70

 6 $34.67 $9.95 $20.93 $0.00 $65.55 75

 7 $36.98 $9.95 $21.53 $0.00 $68.46 80

 8 $41.60 $9.95 $22.74 $0.00 $74.29 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$79.46 01/01/2024 $9.95 $0.00 $45.56 $23.95

$80.66 07/01/2024 $9.95 $0.00 $46.76 $23.95

$81.86 01/01/2025 $9.95 $0.00 $47.96 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.78 $9.95 $0.00 $0.00 $32.73 50

 2 $25.06 $9.95 $6.66 $0.00 $41.67 55

 3 $27.34 $9.95 $7.26 $0.00 $44.55 60

 4 $29.61 $9.95 $7.87 $0.00 $47.43 65

 5 $31.89 $9.95 $20.32 $0.00 $62.16 70

 6 $34.17 $9.95 $20.93 $0.00 $65.05 75

 7 $36.45 $9.95 $21.53 $0.00 $67.93 80

 8 $41.00 $9.95 $22.74 $0.00 $73.69 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.38 $9.95 $0.00 $0.00 $33.33 50

 2 $25.72 $9.95 $6.66 $0.00 $42.33 55

 3 $28.06 $9.95 $7.26 $0.00 $45.27 60

 4 $30.39 $9.95 $7.87 $0.00 $48.21 65

 5 $32.73 $9.95 $20.32 $0.00 $63.00 70

 6 $35.07 $9.95 $20.93 $0.00 $65.95 75

 7 $37.41 $9.95 $21.53 $0.00 $68.89 80

 8 $42.08 $9.95 $22.74 $0.00 $74.77 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$77.52 01/01/2024 $9.95 $0.00 $43.62 $23.95

$78.72 07/01/2024 $9.95 $0.00 $44.82 $23.95

$79.92 01/01/2025 $9.95 $0.00 $46.02 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.81 $9.95 $0.00 $0.00 $31.76 50

 2 $23.99 $9.95 $6.66 $0.00 $40.60 55

 3 $26.17 $9.95 $7.26 $0.00 $43.38 60

 4 $28.35 $9.95 $7.87 $0.00 $46.17 65

 5 $30.53 $9.95 $20.32 $0.00 $60.80 70

 6 $32.72 $9.95 $20.93 $0.00 $63.60 75

 7 $34.90 $9.95 $21.53 $0.00 $66.38 80

 8 $39.26 $9.95 $22.74 $0.00 $71.95 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.41 $9.95 $0.00 $0.00 $32.36 50

 2 $24.65 $9.95 $6.66 $0.00 $41.26 55

 3 $26.89 $9.95 $7.26 $0.00 $44.10 60

 4 $29.13 $9.95 $7.87 $0.00 $46.95 65

 5 $31.37 $9.95 $20.32 $0.00 $61.64 70

 6 $33.62 $9.95 $20.93 $0.00 $64.50 75

 7 $35.86 $9.95 $21.53 $0.00 $67.34 80

 8 $40.34 $9.95 $22.74 $0.00 $73.03 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

$65.98 06/01/2024 $9.65 $0.00 $39.19 $17.14

$67.31 12/01/2024 $9.65 $0.00 $40.52 $17.14

$68.70 06/01/2025 $9.65 $0.00 $41.91 $17.14

$70.08 12/01/2025 $9.65 $0.00 $43.29 $17.14

$71.52 06/01/2026 $9.65 $0.00 $44.73 $17.14

$72.96 12/01/2026 $9.65 $0.00 $46.17 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.52 01/01/2024 $15.07 $0.00 $38.78 $18.67

$73.52 06/01/2024 $15.07 $0.00 $39.78 $18.67

$75.02 12/01/2024 $15.07 $0.00 $39.78 $20.17

$75.52 01/01/2025 $15.57 $0.00 $39.78 $20.17

$76.52 06/01/2025 $15.57 $0.00 $40.78 $20.17

$78.13 12/01/2025 $15.57 $0.00 $40.78 $21.78

$78.73 01/01/2026 $16.17 $0.00 $40.78 $21.78

$79.73 06/01/2026 $16.17 $0.00 $41.78 $21.78

$81.47 12/01/2026 $16.17 $0.00 $41.78 $23.52

$82.07 01/01/2027 $16.77 $0.00 $41.78 $23.52
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 1)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

PILE DRIVER - Local 56 Zone 1Apprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.54 $9.40 $23.12 $0.00 $57.06 50

 2 $29.44 $9.40 $23.12 $0.00 $61.96 60

 3 $34.35 $9.40 $23.12 $0.00 $66.87 70

 4 $36.80 $9.40 $23.12 $0.00 $69.32 75

 5 $39.26 $9.40 $23.12 $0.00 $71.78 80

 6 $39.26 $9.40 $23.12 $0.00 $71.78 80

 7 $44.16 $9.40 $23.12 $0.00 $76.68 90

 8 $44.16 $9.40 $23.12 $0.00 $76.68 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $34.01/ 3&4 $41.46/ 5&6 $62.80/ 7&8 $69.25

Apprentice to Journeyworker Ratio:1:5

PIPEFITTER & STEAMFITTER
PIPEFITTERS LOCAL 537

$97.98 09/01/2023 $12.70 $0.00 $63.48 $21.80

$99.78 03/01/2024 $12.70 $0.00 $65.28 $21.80

$101.58 09/01/2024 $12.70 $0.00 $67.08 $21.80

$103.38 03/01/2025 $12.70 $0.00 $68.88 $21.80
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIPEFITTER - Local 537Apprentice -

09/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.39 $12.70 $9.05 $0.00 $47.14 40

 2 $28.57 $12.70 $21.50 $0.00 $62.77 45

 3 $38.09 $12.70 $21.50 $0.00 $72.29 60

 4 $44.44 $12.70 $21.50 $0.00 $78.64 70

 5 $50.78 $12.70 $21.50 $0.00 $84.98 80

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.11 $12.70 $9.05 $0.00 $47.86 40

 2 $29.38 $12.70 $21.50 $0.00 $63.58 45

 3 $39.17 $12.70 $21.50 $0.00 $73.37 60

 4 $45.70 $12.70 $21.50 $0.00 $79.90 70

 5 $52.22 $12.70 $21.50 $0.00 $86.42 80

Notes: 

     ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.

     Refrig/AC Mechanic **1:1;1:2;2:4;3:6;4:8;5:10;6:12;7:14;8:17;9:20;10:23(Max)

Apprentice to Journeyworker Ratio:**

PIPELAYER
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBERS & GASFITTERS
PLUMBERS & GASFITTERS LOCAL 12

$99.37 09/03/2023 $14.07 $0.00 $66.44 $18.86

$101.17 03/03/2024 $14.07 $0.00 $68.24 $18.86

$102.97 09/01/2024 $14.07 $0.00 $70.04 $18.86

$104.77 03/02/2025 $14.32 $0.00 $71.34 $19.11
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBER/GASFITTER - Local 12Apprentice -

09/03/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.25 $14.07 $6.80 $0.00 $44.12 35

 2 $26.58 $14.07 $7.72 $0.00 $48.37 40

 3 $36.54 $14.07 $10.51 $0.00 $61.12 55

 4 $43.19 $14.07 $12.36 $0.00 $69.62 65

 5 $49.83 $14.07 $14.22 $0.00 $78.12 75

03/03/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.88 $14.07 $6.80 $0.00 $44.75 35

 2 $27.30 $14.07 $7.72 $0.00 $49.09 40

 3 $37.53 $14.07 $10.51 $0.00 $62.11 55

 4 $44.36 $14.07 $12.36 $0.00 $70.79 65

 5 $51.18 $14.07 $14.22 $0.00 $79.47 75

Notes: 

     ** 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr

     Step4 with lic$69.00, Step5 with lic$76.87

Apprentice to Journeyworker Ratio:**

PNEUMATIC CONTROLS (TEMP.)
PIPEFITTERS LOCAL 537

$97.98 09/01/2023 $12.70 $0.00 $63.48 $21.80

$99.78 03/01/2024 $12.70 $0.00 $65.28 $21.80

$101.58 09/01/2024 $12.70 $0.00 $67.08 $21.80

$103.38 03/01/2025 $12.70 $0.00 $68.88 $21.80
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER
LABORERS - ZONE 2

$65.65 12/01/2023 $9.65 $0.00 $38.86 $17.14

For apprentice rates see "Apprentice- LABORER"
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POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.65 12/01/2023 $9.40 $0.00 $39.36 $16.89

$66.98 06/01/2024 $9.40 $0.00 $40.69 $16.89

$68.31 12/01/2024 $9.40 $0.00 $42.02 $16.89

$69.70 06/01/2025 $9.40 $0.00 $43.41 $16.89

$71.08 12/01/2025 $9.40 $0.00 $44.79 $16.89

$72.52 06/01/2026 $9.40 $0.00 $46.23 $16.89

$73.96 12/01/2026 $9.40 $0.00 $47.67 $16.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.00 $0.00 $56.33 $16.40

$89.18 12/01/2024 $15.00 $0.00 $57.78 $16.40

$90.48 06/01/2025 $15.00 $0.00 $59.08 $16.40

$91.93 12/01/2025 $15.00 $0.00 $60.53 $16.40

$93.23 06/01/2026 $15.00 $0.00 $61.83 $16.40

$94.68 12/01/2026 $15.00 $0.00 $63.28 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$67.02 12/01/2023 $15.00 $0.00 $35.62 $16.40

$67.87 06/01/2024 $15.00 $0.00 $36.47 $16.40

$68.82 12/01/2024 $15.00 $0.00 $37.42 $16.40

$69.67 06/01/2025 $15.00 $0.00 $38.27 $16.40

$70.62 12/01/2025 $15.00 $0.00 $39.22 $16.40

$71.48 06/01/2026 $15.00 $0.00 $40.08 $16.40

$72.43 12/01/2026 $15.00 $0.00 $41.03 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS 170 - Dauphinais (Bellingham)

$43.21 01/01/2024 $10.76 $0.00 $27.00 $5.45

$45.01 12/01/2024 $11.26 $0.00 $27.60 $6.15

$45.01 01/01/2025 $11.26 $0.00 $27.60 $6.15

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"
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ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$84.26 02/01/2024 $12.78 $0.00 $50.03 $21.45

$85.76 08/01/2024 $12.78 $0.00 $51.53 $21.45

$87.01 02/01/2025 $12.78 $0.00 $52.78 $21.45

$88.51 08/01/2025 $12.78 $0.00 $54.28 $21.45

$89.76 02/01/2026 $12.78 $0.00 $55.53 $21.45

ROOFER - Local 33Apprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.02 $12.78 $6.21 $0.00 $44.01 50

 2 $30.02 $12.78 $21.45 $0.00 $64.25 60

 3 $32.52 $12.78 $21.45 $0.00 $66.75 65

 4 $37.52 $12.78 $21.45 $0.00 $71.75 75

 5 $42.53 $12.78 $21.45 $0.00 $76.76 85

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.77 $12.78 $6.21 $0.00 $44.76 50

 2 $30.92 $12.78 $21.45 $0.00 $65.15 60

 3 $33.49 $12.78 $21.45 $0.00 $67.72 65

 4 $38.65 $12.78 $21.45 $0.00 $72.88 75

 5 $43.80 $12.78 $21.45 $0.00 $78.03 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     (Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$84.51 02/01/2024 $12.78 $0.00 $50.28 $21.45

$86.01 08/01/2024 $12.78 $0.00 $51.78 $21.45

$87.26 02/01/2025 $12.78 $0.00 $53.03 $21.45

$88.76 08/01/2025 $12.78 $0.00 $54.53 $21.45

$90.01 02/01/2026 $12.78 $0.00 $55.78 $21.45
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 17 - A

$102.29 02/01/2024 $14.59 $2.98 $57.22 $27.50

$104.04 08/01/2024 $14.59 $2.98 $58.97 $27.50

$105.79 02/01/2025 $14.59 $2.98 $60.72 $27.50

$107.64 08/01/2025 $14.59 $2.98 $62.57 $27.50

$109.59 02/01/2026 $14.59 $2.98 $64.52 $27.50
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SHEET METAL WORKER - Local 17-AApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.03 $14.59 $6.13 $0.00 $44.75 42

 2 $24.03 $14.59 $6.13 $0.00 $44.75 42

 3 $26.89 $14.59 $12.11 $1.61 $55.20 47

 4 $26.89 $14.59 $12.11 $1.61 $55.20 47

 5 $29.75 $14.59 $13.09 $1.72 $59.15 52

 6 $29.75 $14.59 $13.34 $1.73 $59.41 52

 7 $34.33 $14.59 $14.75 $1.91 $65.58 60

 8 $37.19 $14.59 $15.73 $2.03 $69.54 65

 9 $42.92 $14.59 $17.69 $2.26 $77.46 75

 10 $48.64 $14.59 $19.15 $2.47 $84.85 85

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.77 $14.59 $6.13 $0.00 $45.49 42

 2 $24.77 $14.59 $6.13 $0.00 $45.49 42

 3 $27.72 $14.59 $12.11 $1.63 $56.05 47

 4 $27.72 $14.59 $12.11 $1.63 $56.05 47

 5 $30.66 $14.59 $13.09 $1.75 $60.09 52

 6 $30.66 $14.59 $13.34 $1.76 $60.35 52

 7 $35.38 $14.59 $14.75 $1.94 $66.66 60

 8 $38.33 $14.59 $15.73 $2.06 $70.71 65

 9 $44.23 $14.59 $17.69 $2.30 $78.81 75

 10 $50.12 $14.59 $19.15 $2.52 $86.38 85

Notes: 

     Steps are 6 mos.

     

Apprentice to Journeyworker Ratio:1:4

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.98 01/01/2024 $15.07 $0.00 $39.24 $18.67

$73.98 06/01/2024 $15.07 $0.00 $40.24 $18.67

$75.48 12/01/2024 $15.07 $0.00 $40.24 $20.17

$75.98 01/01/2025 $15.57 $0.00 $40.24 $20.17

$76.98 06/01/2025 $15.57 $0.00 $41.24 $20.17

$78.59 12/01/2025 $15.57 $0.00 $41.24 $21.78

$79.19 01/01/2026 $16.17 $0.00 $41.24 $21.78

$80.19 06/01/2026 $16.17 $0.00 $42.24 $21.78

$81.93 12/01/2026 $16.17 $0.00 $42.24 $23.52

$82.53 01/01/2027 $16.77 $0.00 $42.24 $23.52
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SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.27 01/01/2024 $15.07 $0.00 $39.53 $18.67

$74.27 06/01/2024 $15.07 $0.00 $40.53 $18.67

$75.77 12/01/2024 $15.07 $0.00 $40.53 $20.17

$76.27 01/01/2025 $15.57 $0.00 $40.53 $20.17

$77.27 06/01/2025 $15.57 $0.00 $41.53 $20.17

$78.88 12/01/2025 $15.57 $0.00 $41.53 $21.78

$79.48 01/01/2026 $16.17 $0.00 $41.53 $21.78

$80.48 06/01/2026 $16.17 $0.00 $42.53 $21.78

$82.22 12/01/2026 $16.17 $0.00 $42.53 $23.52

$82.82 01/01/2027 $16.77 $0.00 $42.53 $23.52

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 550 - (Section A) Zone 1

$102.05 10/01/2023 $10.90 $0.00 $67.95 $23.20

$103.85 03/01/2024 $10.90 $0.00 $69.75 $23.20

$105.65 10/01/2024 $10.90 $0.00 $71.55 $23.20

$107.45 03/01/2025 $10.90 $0.00 $73.35 $23.20
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SPRINKLER FITTER - Local 550 (Section A) Zone 1Apprentice -

10/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.78 $10.90 $12.80 $0.00 $47.48 35

 2 $27.18 $10.90 $13.60 $0.00 $51.68 40

 3 $30.58 $10.90 $14.40 $0.00 $55.88 45

 4 $33.98 $10.90 $15.20 $0.00 $60.08 50

 5 $37.37 $10.90 $16.00 $0.00 $64.27 55

 6 $40.77 $10.90 $16.80 $0.00 $68.47 60

 7 $44.17 $10.90 $17.60 $0.00 $72.67 65

 8 $47.57 $10.90 $18.40 $0.00 $76.87 70

 9 $50.96 $10.90 $19.20 $0.00 $81.06 75

 10 $54.36 $10.90 $20.00 $0.00 $85.26 80

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.41 $10.90 $12.80 $0.00 $48.11 35

 2 $27.90 $10.90 $13.60 $0.00 $52.40 40

 3 $31.39 $10.90 $14.40 $0.00 $56.69 45

 4 $34.88 $10.90 $15.20 $0.00 $60.98 50

 5 $38.36 $10.90 $16.00 $0.00 $65.26 55

 6 $41.85 $10.90 $16.80 $0.00 $69.55 60

 7 $45.34 $10.90 $17.60 $0.00 $73.84 65

 8 $48.83 $10.90 $18.40 $0.00 $78.13 70

 9 $52.31 $10.90 $19.20 $0.00 $82.41 75

 10 $55.80 $10.90 $20.00 $0.00 $86.70 80

Notes: Apprentice entered prior 9/30/10:

     40/45/50/55/60/65/70/75/80/85

     Steps are 850 hours

Apprentice to Journeyworker Ratio:1:3

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$96.42 02/01/2024 $11.49 $0.00 $61.34 $23.59

$98.52 08/01/2024 $11.49 $0.00 $63.44 $23.59

$99.82 02/01/2025 $11.49 $0.00 $64.74 $23.59

$101.97 08/01/2025 $11.49 $0.00 $66.89 $23.59

$103.32 02/01/2026 $11.49 $0.00 $68.24 $23.59

$105.52 08/01/2026 $11.49 $0.00 $70.44 $23.59

$106.92 02/01/2027 $11.49 $0.00 $71.84 $23.59

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.67 $11.49 $23.59 $0.00 $65.75 50

 2 $36.80 $11.49 $23.59 $0.00 $71.88 60

 3 $42.94 $11.49 $23.59 $0.00 $78.02 70

 4 $49.07 $11.49 $23.59 $0.00 $84.15 80

 5 $55.21 $11.49 $23.59 $0.00 $90.29 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.72 $11.49 $23.59 $0.00 $66.80 50

 2 $38.06 $11.49 $23.59 $0.00 $73.14 60

 3 $44.41 $11.49 $23.59 $0.00 $79.49 70

 4 $50.75 $11.49 $23.59 $0.00 $85.83 80

 5 $57.10 $11.49 $23.59 $0.00 $92.18 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$76.20 12/01/2023 $9.65 $0.00 $48.33 $18.22

$77.68 06/01/2024 $9.65 $0.00 $49.81 $18.22

$79.15 12/01/2024 $9.65 $0.00 $51.28 $18.22

$80.65 06/01/2025 $9.65 $0.00 $52.78 $18.22

$82.15 12/01/2025 $9.65 $0.00 $54.28 $18.22

$83.70 06/01/2026 $9.65 $0.00 $55.83 $18.22

$85.20 12/01/2026 $9.65 $0.00 $57.33 $18.22
For apprentice rates see "Apprentice- LABORER"
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TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$72.32 12/01/2023 $9.65 $0.00 $44.45 $18.22

$73.80 06/01/2024 $9.65 $0.00 $45.93 $18.22

$75.27 12/01/2024 $9.65 $0.00 $47.40 $18.22

$76.77 06/01/2025 $9.65 $0.00 $48.90 $18.22

$78.27 12/01/2025 $9.65 $0.00 $50.40 $18.22

$79.82 06/01/2026 $9.65 $0.00 $51.95 $18.22

$81.32 12/01/2026 $9.65 $0.00 $53.45 $18.22
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$72.20 12/01/2023 $9.65 $0.00 $44.33 $18.22

$73.68 06/01/2024 $9.65 $0.00 $45.81 $18.22

$75.15 12/01/2024 $9.65 $0.00 $47.28 $18.22

$76.65 06/01/2025 $9.65 $0.00 $48.78 $18.22

$78.15 12/01/2025 $9.65 $0.00 $50.28 $18.22

$79.70 06/01/2026 $9.65 $0.00 $51.83 $18.22

$81.20 12/01/2026 $9.65 $0.00 $53.33 $18.22
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.00 $0.00 $55.71 $16.40

$88.55 12/01/2024 $15.00 $0.00 $57.15 $16.40

$89.83 06/01/2025 $15.00 $0.00 $58.43 $16.40

$91.27 12/01/2025 $15.00 $0.00 $59.87 $16.40

$92.55 06/01/2026 $15.00 $0.00 $61.15 $16.40

$93.99 12/01/2026 $15.00 $0.00 $62.59 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.56 01/01/2024 $15.07 $0.00 $39.82 $18.67

$74.56 06/01/2024 $15.07 $0.00 $40.82 $18.67

$76.06 12/01/2024 $15.07 $0.00 $40.82 $20.17

$76.56 01/01/2025 $15.57 $0.00 $40.82 $20.17

$77.56 06/01/2025 $15.57 $0.00 $41.82 $20.17

$79.17 12/01/2025 $15.57 $0.00 $41.82 $21.78

$79.77 01/01/2026 $16.17 $0.00 $41.82 $21.78

$80.77 06/01/2026 $16.17 $0.00 $42.82 $21.78

$82.51 12/01/2026 $16.17 $0.00 $42.82 $23.52

$83.11 01/01/2027 $16.77 $0.00 $42.82 $23.52

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$84.88 12/01/2023 $9.65 $0.00 $56.56 $18.67

$86.36 06/01/2024 $9.65 $0.00 $58.04 $18.67

$87.83 12/01/2024 $9.65 $0.00 $59.51 $18.67

$89.33 06/01/2025 $9.65 $0.00 $61.01 $18.67

$90.83 12/01/2025 $9.65 $0.00 $62.51 $18.67

$92.38 06/01/2026 $9.65 $0.00 $64.06 $18.67

$93.88 12/01/2026 $9.65 $0.00 $65.56 $18.67
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$86.88 12/01/2023 $9.65 $0.00 $58.56 $18.67

$88.36 06/01/2024 $9.65 $0.00 $60.04 $18.67

$89.83 12/01/2024 $9.65 $0.00 $61.51 $18.67

$91.33 06/01/2025 $9.65 $0.00 $63.01 $18.67

$92.83 12/01/2025 $9.65 $0.00 $64.51 $18.67

$94.38 06/01/2026 $9.65 $0.00 $66.06 $18.67

$95.88 12/01/2026 $9.65 $0.00 $67.56 $18.67
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$76.95 12/01/2023 $9.65 $0.00 $48.63 $18.67

$78.43 06/01/2024 $9.65 $0.00 $50.11 $18.67

$79.90 12/01/2024 $9.65 $0.00 $51.58 $18.67

$81.40 06/01/2025 $9.65 $0.00 $53.08 $18.67

$82.90 12/01/2025 $9.65 $0.00 $54.58 $18.67

$84.45 06/01/2026 $9.65 $0.00 $56.13 $18.67

$85.95 12/01/2026 $9.65 $0.00 $57.63 $18.67
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$78.95 12/01/2023 $9.65 $0.00 $50.63 $18.67

$80.43 06/01/2024 $9.65 $0.00 $52.11 $18.67

$81.90 12/01/2024 $9.65 $0.00 $53.58 $18.67

$83.40 06/01/2025 $9.65 $0.00 $55.08 $18.67

$84.90 12/01/2025 $9.65 $0.00 $56.58 $18.67

$86.45 06/01/2026 $9.65 $0.00 $58.13 $18.67

$87.95 12/01/2026 $9.65 $0.00 $59.63 $18.67
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.98 01/01/2024 $15.07 $0.00 $39.24 $18.67

$73.98 06/01/2024 $15.07 $0.00 $40.24 $18.67

$75.48 12/01/2024 $15.07 $0.00 $40.24 $20.17

$75.98 01/01/2025 $15.57 $0.00 $40.24 $20.17

$76.98 06/01/2025 $15.57 $0.00 $41.24 $20.17

$78.59 12/01/2025 $15.57 $0.00 $41.24 $21.78

$79.19 01/01/2026 $16.17 $0.00 $41.24 $21.78

$80.19 06/01/2026 $16.17 $0.00 $42.24 $21.78

$81.93 12/01/2026 $16.17 $0.00 $42.24 $23.52

$82.53 01/01/2027 $16.77 $0.00 $42.24 $23.52

VOICE-DATA-VIDEO TECHNICIAN
ELECTRICIANS LOCAL 96

$64.71 09/03/2023 $13.00 $0.00 $34.49 $17.22

$66.85 09/01/2024 $13.99 $0.00 $35.29 $17.57

$69.01 09/07/2025 $14.98 $0.00 $36.12 $17.91

$71.27 09/06/2026 $15.96 $0.00 $37.04 $18.27
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VOICE-DATA-VIDEO TECHNICIAN - Local 96Apprentice -

09/03/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.25 $13.00 $4.31 $0.00 $34.56 50

 2 $18.97 $13.00 $4.36 $0.00 $36.33 55

 3 $20.69 $13.00 $16.81 $0.00 $50.50 60

 4 $22.42 $13.00 $16.86 $0.00 $52.28 65

 5 $24.14 $13.00 $16.91 $0.00 $54.05 70

 6 $25.87 $13.00 $16.97 $0.00 $55.84 75

 7 $27.59 $13.00 $17.02 $0.00 $57.61 80

 8 $29.32 $13.00 $17.07 $0.00 $59.39 85

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.65 $13.99 $4.41 $0.00 $36.05 50

 2 $19.41 $13.99 $4.46 $0.00 $37.86 55

 3 $21.17 $13.99 $17.15 $0.00 $52.31 60

 4 $22.94 $13.99 $17.20 $0.00 $54.13 65

 5 $24.70 $13.99 $17.25 $0.00 $55.94 70

 6 $26.47 $13.99 $17.30 $0.00 $57.76 75

 7 $28.23 $13.99 $17.36 $0.00 $59.58 80

 8 $30.00 $13.99 $17.41 $0.00 $61.40 85

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

WAGON DRILL OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.00 $0.00 $56.33 $16.40

$89.18 12/01/2024 $15.00 $0.00 $57.78 $16.40

$90.48 06/01/2025 $15.00 $0.00 $59.08 $16.40

$91.93 12/01/2025 $15.00 $0.00 $60.53 $16.40

$93.23 06/01/2026 $15.00 $0.00 $61.83 $16.40

$94.68 12/01/2026 $15.00 $0.00 $63.28 $16.40
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Unemployment
Effective Date

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS & GASFITTERS LOCAL 12

$99.37 09/03/2023 $14.07 $0.00 $66.44 $18.86

$101.17 03/03/2024 $14.07 $0.00 $68.24 $18.86

$102.97 09/01/2024 $14.07 $0.00 $70.04 $18.86

$104.77 03/02/2025 $14.32 $0.00 $71.34 $19.11
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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AGREEMENT 
 

This AGREEMENT, made this DAY OF_______, 2024 by and between the Town of Hudson, Massachusetts 
hereinafter called “OWNER” and ___________________ doing business as a corporation, hereinafter called 
“CONTRACTOR” by its duly authorized officer (s). 

WITNESSETH: that for and in consideration of the payments and agreements hereinafter mentioned: 

1.  The CONTRACTOR will commence and complete the work of MILLING & OVERLAY OF VARIOUS ROADS 
(A) in the Town of Hudson in a timely and workmanlike manner according to normal accepted standards of the 
trade. 

2.  The CONTRACTOR will furnish all materials, supplies, tools, equipment, labor and other service necessary for 
the professional construction and completion of the PROJECT described herein, other than the items furnished 
by the OWNER. 

3.  The CONTRACTOR will commence the work required by the CONTRACT DOCUMENT within ten (10) calendar 
days after a date to be stated in the NOTICE TO PROCEED and shall complete the work by 7/1/2024, using 
not more than 90 consecutive calendar days unless the time for completion is extended otherwise by the 
CONTRACT DOCUMENTS. 

4.  The CONTRACTOR agrees to perform all of the work described in the CONTRACT DOCUMENTS and comply 
with the terms therein for the sums show on the BID SCHEDULE. 

5.  The term “CONTRACT DOCUMENTS” means and includes the following: 

(A)   Advertisement for Bids 
(B) Information for Bidders 
(C)   Special Conditions-In General 

   Special Conditions-Commonwealth of Massachusetts 
   Special Conditions-Equal Employment Opportunity 
   Prevailing Wage rates 

(D)   Agreement 
(E)      Bid Bond 
(F)     Master Bid item list 

 Bid Proposal 
(G)     Payment Bond 
(H)   Performance Bond 
(I)     Certificate of Authority 
(J)   Notice to Proceed 
(K)   General Conditions 
(L)     Notice of Award 
(M)   Change Order 
(N)   Addenda No. _________ 
(O)   Work Items 
(P)   Appendix 
(Q)     Tax compliance 

                                       (R)     Project A -Estimated Scope 

6.  The OWNER will pay to the CONTRACTOR in the manner and at such times as set forth in the General 
Conditions such amounts as required by the CONTRACT DOCUMENTS. 

7.  The Agreement shall be binding upon all parties hereto and their respective heirs, executors, administrators, 
successors and assigns. 
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IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly authorized 
officials, this Agreement in six copies, each of which shall be deemed an original on the date first above written. 
 

TOWN OF HUDSON, MASSACHUSETTS 

BY:   BOARD OF SELECTMEN (SEAL) 

_____________________________________   ATTEST: 

_____________________________________   ______________________________ 

_____________________________________   _______________________________ 
        NAME 

_____________________________________   ________________________________ 
        TITLE 

_____________________________________  
CONTRACTOR   (SEAL) 

_____________________________________   ATTEST: 
ADDRESS 

_____________________________________   ___________________________________ 
CITY 
 
 __________________________________   ___________________________________ 
AUTHORIZED SIGNATURE      NAME 

_____________________________________  ` ____________________________________ 
NAME (PLEASE PRINT)      TITLE 

_____________________________________  
TITLE 
 
 
 
In accordance with the Commonwealth of Massachusetts General Laws Chapter 44, Section 31C, I certify that an 
appropriation has been voted and is available in the amount of this contract and that the Executive Assistant is 
authorized under Article 4, Section 3 of the Town Charter to execute this contract and all requisitions and change 
orders. 

 _______________________________________   ___________________________ 
            DIRECTOR OF FINANCE APPROPRIATION CODE 
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BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we the undersigned, 

_______________________________________________________________________ as Principal and 

_______________________________________________________________ as surety, are hereby held  

and firmly bound unto _______________________________________________ as OWNER in the penal 

sum of ___________________________________________________ for the payment of which, well and 

truly to be made, we hereby jointly and severally bind ourselves, successors and assigns. 

Signed this __________day of ________________ 2024. 

The Condition of the above obligation is such that whereas the Principal has submitted to 

________________________________________________________ a certain BID, attached hereto and  

hereby made a part hereof to enter into a contract in writing, for the ______________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

NOW, THEREFORE, 

(A)  If said BID shall be rejected, or 
(B)  If said BID shall be accepted and the Principal shall execute and deliver a contract in 

the Form of Contract attached hereto (properly completed in accordance with said BID) 
and shall furnish a BOND for his faithful performance of said contract, and for the 
payment of all persons performing labor or furnishing materials in connection 
wherewith, and shall in all other respects perform the agreement created by the 
acceptance of said BID. 

Then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly 
understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event, 
exceed the penal amount of this obligation as herein stated. 

The surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its BOND 
shall be in no way impaired or affected by any extension of the time within which the OWNER may accept 
such bid; and said Surety does hereby waive notice of any such extension. 
 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals and such 
of them as are corporations have caused their corporate seals to be hereto affixed and these presents to 
be signed by their proper officers, the day year first set forth above. 

____________________________________________________________________________________ 
PRINCIPAL 

____________________________________________________________________________________ 
SURETY 

BY: 
____________________________________________________________________________________ 

IMPORTANT - Surety companies executing BONDS must appear on the Treasury Department’s most 
current list (Circular 570 as amended) and be authorized to transact business in the state where the project 
is located. 



Bidder agrees to perform all the work, including all incidental labor, materials and equipment for the satisfactory 
completion of the work in full compliance with the contents and intent of the specification and/or plans 
of the work, for the following prices:

ITEM UNIT PRICE EXTENDED TOTAL
NO. QUAN. IN FIGURES IN FIGURES

129.00 18,590 SY MILLING - ASPHALT EXCAVATION BY COLD PLANING (ENTIRE ROAD WIDTH)

DOLLARS

CENTS PER SY $ PER SY $

222.00 12 EA MANHOLE/CATCH BASIN FRAME AND GRATE (OR COVER)

DOLLARS

CENTS PER EA $ PER EA $

223.10 43 EA FRAME AND GRATES (OR COVERS) 

REMOVED AND RESET

DOLLARS

CENTS PER EA $ PER EA $

MILLING & OVERLAY OF MISCELLANEOUS ROADS

BID ITEMS FOR PROJECT A

PROJECT A

UNIT PRICE IN WORDS
DESCRIPTION

Page 1



ITEM UNIT PRICE EXTENDED TOTAL
NO. QUAN. IN FIGURES IN FIGURES

354.00 21 EA GATE BOX REMOVE & RESET (AND/OR USEOF RINGS)

DOLLARS

CENTS PER EA $ PER EA $

357.00 8 EA GATE BOX 

DOLLARS

CENTS PER EA $ PER EA $

440.00 500 LB CALCIUM CHLORIDE FOR ROADWAY
DUST CONTROL

DOLLARS

`
CENTS PER LB $ PER LB $

460.00 1,573 TN CLASS I BITUMINOUS CONCRETE TYPE I-1

DOLLARS

CENTS PER TN $ PER TN $

UNIT PRICE IN WORDS
DESCRIPTION
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ITEM UNIT PRICE EXTENDED TOTAL
NO. QUAN. IN FIGURES IN FIGURES

851.00 1 LS SAFETY SIGNING-CONST. OPERATIONS

DOLLARS

CENTS PER LS $ PER LS $

860.04 100 LF 4" WHITE REFLECTOR PAINT

DOLLARS

CENTS PER LF $ PER LF $

860.12 400 LF 12" WHITE REFLECTOR PAINT

DOLLARS

CENTS PER LF $ PER LF $
861.041 2,540 LF 4" SINGLE YELLOW REFLECTOR PAINT

DOLLARS

CENTS PER LF $ PER LF $

861.042 2,540 LF 4" DOUBLE YELLOW REFLECTOR PAINT

DOLLARS

CENTS PER LF $ PER LF $

DESCRIPTION
UNIT PRICE IN WORDS
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DOLLARS AND

CENTS $

COMPANY

ADDRESS

TELEPHONE NO. DATE

BY TITLE
PLEASE PRINT PLEASE PRINT

SIGNATURE

TOTAL BID PRICE - PROJECT A

Page 4
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BID PROPOSAL 

PROPOSAL OF: _____________________________________________________________ 
(Hereinafter called “BIDDER”), organized and existing under the laws of the State of  
_______________________ doing business as _____________________________________ 
 (a corporation, or a partnership, or an  individual). 

TO: THE BOARD OF SELECTMEN FOR THE TOWN OF HUDSON, MASSACHUSETTS 
(hereinafter the Town of Hudson shall be called “OWNER”). 

     In compliance with your Advertisement for Bids, BIDDER hereby proposed to perform all 
WORK for the MILLING & OVERLAY OF VARIOUS ROADS PROJECT (A) IN HUDSON, in 
strict accordance with the CONTRACT DOCUMENTS, within the time set forth therein and at 
the prices stated below. 

     BIDDER hereby agrees to commence work under this contract within 10 consecutive 
calendar days after a date to be specified in the NOTICE TO PROCEED and fully complete the 
project within consecutive calendar days thereafter unless the time for completion is extended 
otherwise by the Contract Documents. Work performed beyond this CONTRACT TIME PERIOD 
(completions) will be subject to liquidated damages. BIDDER further agrees to pay as liquidated 
damages, the sum of $750.00 for each consecutive calendar day thereafter as provided in Article 
15 of the General Conditions. 

      The BIDDER agrees not to withdraw his bid within 60 days after the actual date of bid 
opening. 

     BIDDER acknowledges receipt of ADDENDA NO. ____ through _____. 

     The BIDDER agrees that, if he is selected as general contractor, he will within ten (10) days 
after presentation thereof by the awarding authority, execute a contract in accordance with the 
terms of this general bid and furnish a performance bond and a payment bond, each of a surety 
company qualified to do business under the laws of the State of Massachusetts and satisfactory 
to the awarding authority. Each bond shall be in the sum of one hundred percent of the contract 
price, the premiums for which are to be paid by the general contractor and are included in the 
contract price. 

     The bid price shall include all profit, overhead, costs and expenses, labor, materials, bailing, 
shoring, removal and insurance. 

     BIDDER understands that the OWNER reserves the right to reject any or all bids and waive 
any informalities in the bidding. 
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     The undersigned represents that this proposal is made, in good faith without fraud, collusion 
or connection of any kind with any bidder for the same work; that he is competing in his own 
interests and in his own behalf without connection or obligation to any undisclosed person; that 
no other person has any interest in the profits of the contract; that he has informed himself fully 
in regard to all conditions pertaining to the work and in regard to the place where it is to be done; 
and that he has made his own examination and estimates from which this proposal is made. 

     The BIDDER further agrees that the bid deposit left with the Awarding Authority shall become 
and be the property of the Town of Hudson as liquidated damages if, after an award is made to 
him, he shall fail to enter into the contract therefore within ten (10) business days after notice of 
said award has been mailed or delivered to him. 

     The undersigned hereby certifies that he is able to furnish labor that can work in harmony 
with all other elements of labor employed or to be employed in the work. 

The BIDDER is a (n) ______________________________________________________ 
   (A.) Individual (B.) Partnership or (C.) Corporation 

Complete applicable section below: 

A. Individual OWNER 
State full name and address of OWNER. If business is carried on in any name other than 
that of the OWNER, state such name and address: 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

B. Partnership 
 

___________________________________________________________________________ 
 
___________________________________________________________________________ 

___________________________________________________________________________ 

C. Corporation 

 Corporation is incorporated in the State of _____________________________________. 

 President is ____________________________________________________________. 

 Treasurer is _____________________________________________________________. 
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If there are any principals other than those identified above, state the full names and addresses 
of each (specify officers and majority stockholders if a corporation, general partners if a 
partnership). 

Place of business in Massachusetts is ____________________________________________. 

If the BIDDER is a Foreign Corporation, also state the following: 

(1) The Power of Attorney required by General Laws, Chapter 181, Section 3, was filed on: 

_________________________________. 

(2) The Certificate and copy of its Charter, Articles or Certificate of Incorporation required by 
General Laws, Chapter 181, Section 5, were filed on ______________________________. 

If the business is conducted under any title other than the real name of the owner, state the time 
when and place where, the Certificate required by General Laws, Chapter 110, Section 5, was 
filed: 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

The Federal Social Security Identification Number of the BIDDER (the number used on 
employer’s quarterly Federal Tax return, U.S. Treasury Department Form 941) is 
___________________________ 

If the BIDDER is an individual doing business under a name other than his own name the 
proposal must so state, giving the address of the individual. 

If the BIDDER is a partnership the Proposal must so state, setting forth the names and addresses 
of all partners, and must be signed by a partner designated as such. 

If the BIDDER is a Corporation, the Proposal must be signed by a duly authorized Officer or 
Agent of such Corporation. 

The Town shall not enter into a Contract with a BIDDER which is a Foreign Corporation until 
such Foreign Corporation has filed with the Awarding Authority a Certificate of the State 
Secretary for the Commonwealth stating that such Corporation has complied with General Laws, 
Chapter 181, Sections 3 and 5 and the date of such compliance. 

Have you ever defaulted on a contract? If so, where and why? 

___________________________________________________________________________ 
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List the more important contracts recently completed by you, stating the approximate cost for 
each, the month and year completed and indicated which are similar to the work called for under 
this Contract. 

___________________________________________________________________________ 
 
___________________________________________________________________________ 
 
___________________________________________________________________________ 
 
   Respectfully submitted: 
 
 
   By ____________________________ 
             (Signature of Bidder) 
         
   Title ___________________________ 
   
       (Seal if Bid is by a Corporation) 
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PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS: 

THAT 
___________________________________________________________________________ 

NAME OF CONTRACTOR 
 

___________________________________________________________________________ 
ADDRESS OF CONTRACTOR 

 
A _______________________________________________, hereinafter called Principal, and
 (Corporation, Partnership of Individual) 

_____________________________________________________________________________________________ 
NAME OF OWNER 

_____________________________________________________________________________________________ 
ADDRESS OF OWNER 

hereinafter called OWNER, in the penal sum of ______________________________-Dollars,  

($__________________________) in lawful money of the United States, for the payment of which 
sum will and truly to be made, we bind ourselves, successors and assigns, jointly and severally, 
firmly by these presents. 

THE CONDITION OF THIS OBLIGATIONS is such that whereas, the Principal entered into a  

certain contract with the OWNER, dated the _________ day of ______________ 2024, a  

copy of which is hereto attached and made a part hereof for the construction of: 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, 
SUBCONTRACTORS, and corporations furnishing materials for or performing labor in the 
prosecution of the WORK provided for in such contract, and any authorized extension or 
modification thereof, including all amounts due for materials, lubricants, oil, gasoline, coal and coke, 
repairs on machinery, equipment and tools, consumed or used in connection wit the construction 
of such WORK, and all insurance premiums on said WORK, and for all labor, performed in such 
WORK whether by SUBCONTRACTOR or otherwise, then this obligation shall be void; otherwise 
to remain in full force and effect 

PROVIDED, FURTHER, that the said Surety for value received hereby stipulates and agrees that 
not change, extension of time, alteration or addition to the terms of the contract or to the WORK to 
be performed thereunder or the SPECIFICATIONS accompanying the same shall in anywise affect 
its obligation on this BOND, and it does hereby waive notice of any such change, extension of time, 
alteration or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS. 

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR 
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 

IN WITNESS WHEREOF, this instrument is executed in _____________ counterparts, each one 
of which shall be deemed an original, this the ___________ day of _______________ 2024. 
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ATTEST: 

 ___________________________________ 
             PRINCIPAL 

___________________________________ 
                     PRINCIPAL SECRETARY 

 

BY _____________________________________ 

________________________________________ 
                                       ADDRESS 

________________________________________ 

________________________________________ 
                      WITNESS AS TO PRINCIPAL 

_______________________________________ 
                                        ADDRESS 

___________________________________   ______________________________________ 
                                SURETY 

ATTEST: BY: ________________________________ 
                            ATTORNEY-AT-FACT 

________________________________   _________________________________________ 
                       WITNESS AS TO SURETY                                         ADDRESS 

__________________________________   _______________________________________ 

_____________________________________ 

NOTE: Date of BOND must not be prior to date of Contract. 

If CONTRACTOR is Partnership, all partners should execute BOND. 

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department’s 
most current list (Circular 570 as amended) and be authorized to transact business in the State 
where the PROJECT is located. 

SEAL 
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PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS: 

THAT 
___________________________________________________________________________ 

NAME OF CONTRACTOR 

___________________________________________________________________________ 
ADDRESS OF CONTRACTOR 

a _______________________________________________, hereinafter called Principal, and 
                        CORPORATION, PARTNERSHIP OR INDIVIDUAL 

_____________________________________________________________ 
NAME OF OWNER 

_____________________________________________________________ 
ADDRESS OF OWNER 

hereinafter called OWNER, in the penal sum of ______________________________ Dollars, 

($____________________) in lawful money of the United States, for the payment of which sum 
well and truly to be made, we bind ourselves, successors and assigns, jointly and severally, firmly 
by these presents. 

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a 
certain contract with the OWNER, dated the _______________ day of __________________ 
20_____, a copy of which is here to attached and made a part hereof for the construction of; 

___________________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

_____________________________________________________________ 

NOW THEREFORE, if the PRINCIPAL shall well, truly and faithfully perform its duties, all the 
undertakings, covenants, terms, conditions and agreements of said contract during the original 
term thereof, and any extensions thereof which may be granted by the OWNER, with or without 
notice to the Surety and during the one year guaranty period, and if he shall satisfy all claims and 
demands incurred under such contract, and shall fully indemnify and save harmless the OWNER 
from all costs and damages which it may suffer by reason of failure to do so, and shall reimburse 
and repay the OWNER all outlay and expense which the OWNER may incur in making good any 
default, then this obligation shall be void; otherwise to remain in full force and effect. 

PROVIDE FURTHER, that the said surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration or addition to the terms of the contract or to WORK to be 
performed thereunder or the SPECIFICATIONS accompanying the same shall in anyway affect its 
obligation on this BOND, and it does hereby waive notice of any such change, extension of time, 
alteration or addition to the terms of the contract or to the WORK or to the SPECIFICATIONS. 

PROVIDED FURTHER, that no final settlement between the OWNER and the CONTRACTOR 
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 

IN WITNESS WHEREOF, this instrument is executed in _________ counterparts, each one of 
which shall be deemed an original, this the _______________ day of _________________ 
20_______. 
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ATTEST: ___________________________________ 
   PRINCIPAL 

_______________________________________ BY_________________________________ 
                           PRINCIPAL SECRETARY 

_____________________________________ 
                                          ADDRESS 

 

 

 

 

________________________________________ _____________________________ 
                       WITNESS AS TO PRINCIPAL 

____________________________________________ ____________________________________________ 

                                      ADDRESS 

__________________________________________ ____________________________________________ 
                              SURETY 

ATTEST: 

_______________________________________ 
                                 SURETY SECRETARY 

_______________________________________ 
                               WITNESS AS TO SURETY 

_________________________________________________ 
                                         ADDRESS 

BY: _____________________________________ 
                               ATTORNEY-IN-FACT 

___________________________________________________ 
                                        ADDRESS 

__________________________________________ 

NOTE:  Date of BOND must not be prior to date of Contract. If CONTRACTOR is Partnership, all 
partners should execute BOND. 

IMPORTANT:  Surety companies executing BONDS must appear on the Treasury Department’s 
most current list (Circular 570 as amended) and be authorized to transact business in the state 
where the PROJECT is located. 

SEAL 

SEAL 
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CERTIFICATE OF AUTHORITY 

MEETING OF BOARD OF DIRECTORS 

At a meeting of the Directors of the McIver Brothers duly called and held at 

________________________________ on the _________ day of _____________, 2024 

at which a quorum was present and acting, it was voted, that 

______________________________________the _______________________of this 

Corporation is hereby authorized and empowered to make, enter into, sign, seal and 

deliver, on behalf of this Corporation a Contract for the MILLING AND OVERLAY OF 

VARIOUS STREETS PROJECT (A) with the Town of Hudson, and performance and 

payment bonds (each in the full amount of the Contract) in connection with such Contract. 

I do hereby certify that the above is a true and correct copy of the record, that said vote 

has not been amended or repealed and is in full force and effect as of this date, and that 

______________________________________________________ is duly elected 

_________________________ of this Corporation. 

 

 

_______________________________ 

Clerk or Secretary of the Corporation 
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NOTICE TO PROCEED 

 

 

TO:  
 
 
   
  
  
PROJECT DESCRIPTION:  
 
MILLING & OVERLAY OF VARIOUS ROADS PROJECT (A) IN HUDSON. 
 

You are hereby notified to commence WORK in accordance with the Agreement dated  
_____________ you are to complete the WORK within 90 consecutive calendar days 
thereafter. The date of completion of all WORK is therefore _____________ 

 OWNER: TOWN OF HUDSON 

BY: 
______________________________________ 

                   ERIC M RYDER 
           DIRECTOR OF PUBLIC WORKS 

ACCEPTANCE OF NOTICE 

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by: 

________________________________________ this the __________________ day of  

________________, 20________. 

BY:________________________________ TITLE: _____________________________ 



K-1 

GENERAL CONDITIONS 
 

1.  DEFINITIONS K- 2 

2.  ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS K- 3 

3.  SCHEDULES, REPORTS AND RECORDS K- 3 

4.  DRAWINGS AND SPECIFICATIONS K- 4 

5.  SHOP DRAWINGS K- 4 

6.  MATERIALS, SERVICES AND FACILITIES K- 6 

7.  INSPECTION AND TESTING K- 6 

8.  SUBSTITUTIONS K- 7 

9.  PATENTS K- 8 

10.  SURVEYS, PERMITS, REGULATIONS K- 8 

11.  PROTECTION OF WORK, PROPERTY, PERSONS K- 8 

12.  SUPERVISION BY CONTRACTOR K- 9 

13.  CHANGES IN THE WORK K- 9 

14.  CHANGES IN CONTRACT PRICE K- 9 

15.  TIME FOR COMPLETION AND LIQUIDATED DAMAGES K- 9 

16.  CORRECTION OF WORK K-10 

17.  SUBSURFACE CONDITIONS K-10 

18.  SUSPENSION OF WORK, TERMINATION AND DELAY K-10 

19.  PAYMENTS TO CONTRACTOR K-11 

20.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE K-12 

21.  INSURANCE K-12 

22.  CONTRACT SECURITY K-14 

23.  ASSIGNMENTS K-14 

24.  INDEMNIFICATION K-14 

25.  SEPARATE CONTRACTS K-14 

26.  SUBCONTRACTING K-15 

27.  ENGINEER’S AUTHORITY K-15 

28.  LAND AND RIGHTS OF WAY K-15 

29.  GUARANTY K-16 

30.  ARBITRATION K-16 

31.  TAXES K-16 

32.  ADDITIONAL PROVISIONS K-16 

33.  LIMITATIONS OF DATA PRESENTED K-17 

34.  ADDENDA AND INTERPRETATIONS` K-17 

  



K-2 

1.  DEFINITIONS 
1.1 Wherever used in the CONTRACT DOCUMENTS, the following terms shall have the meanings 

indicated which shall be applicable to both the singular and plural thereof. 
1.2 ADDENDA - Written or graphic instruments issued prior to the execution of the Agreement which 

modify or interpret the CONTRACT DOCUMENTS, DRAWINGS and SPECIFICATIONS, by additions, 
deletions, clarifications or corrections. 

1.3 BID - The offer or proposal of the BIDDER submitted on the prescribed form setting forth the prices 
for the WORK TO BE PERFORMED. 

1.4 BIDDER - Any person, firm or corporation submitting a BID for the WORK. 
1.5 BONDS - Bid, Performance, and Payment Bonds and other instruments of security, furnished by the 

Contractor and his surety in accordance with the CONTRACT DOCUMENTS. 
1.6 CHANGE ORDER - A written order to the CONTRACTOR authorizing an addition, deletion or revision 

in the WORK within the general scope of the CONTRACT DOCUMENTS, or authorizing an 
adjustment in the CONTRACT PRICE or CONTRACT TIME. 

1.7 CONTRACT DOCUMENTS - The contract, including Advertisement For Bids, Information for Bidders, 
BID, Bid Bond, Agreement, Payment Bond, Performance Bond, NOTICE OF AWARD, NOTICE TO 
PROCEED, CHANGE ORDER, DRAWINGS, SPECIFICATIONS and ADDENDA. 

1.8 CONTRACT PRICE - The total monies payable to the CONTRACTOR under the terms and conditions 
of the CONTRACT DOCUMENTS. 

1.9 CONTRACT TIME - The number of calendar days stated in the CONTRACT DOCUMENTS for the 
completion of the WORK. 

1.10 CONTRACTOR - The person, firm or corporation with whom the OWNER has executed the 
Agreement. 

1.11 DRAWINGS - The part of the CONTRACT DOCUMENTS which show the characteristics and scope 
of the WORK to be performed and which have been prepared or approved by the ENGINEER. 

1.12 ENGINEER - The person, firm or corporation named as such in the CONTRACT DOCUMENTS. 
1.13 FIELD ORDER - A written order effecting a change in the WORK not involving an adjustment in the 

CONTRACT PRICE or an extension of the CONTRACT TIME, issued by the ENGINEER to the 
CONTRACTOR during construction. 

1.14 NOTICE OF AWARD - The written notice of the acceptance of the BID from the OWNER to the 
successful BIDDER. 

1.15 NOTICE TO PROCEED - Written communication issued by the OWNER to the CONTRACTOR 
authorizing him to proceed with the WORK and establishing the date of commencement of the WORK. 

1.16 OWNER - A public or quasi-public body or authority, corporation, association, partnership, or 
individual for whom the work is to be performed. 

1.17 PROJECT - The undertaking to be performed as provided in the CONTRACT DOCUMENTS. 
1.18 RESIDENT PROJECT REPRESENTATIVE - The authorized representative of the OWNER who is 

assigned to the PROJECT site or any part thereof. 
1.19 SHOP DRAWINGS - All drawings, diagrams, illustrations, brochures, schedules and other data which 

are prepared by the CONTRACTOR, a SUBCONTRACTOR, manufacturer, SUPPLER or distributor, 
which illustrate how specific portions of the WORK shall be fabricated or, installed. 

1.20 SPECIFICATIONS - A part of the CONTRACT DOCUMENTS consisting of written descriptions of a 
technical nature of materials, equipment, construction systems, standards and workmanship. 

1.21 SUBCONTRACTOR - An individual, firm or corporation having a direct contract with the 
CONTRACTOR or with any other SUBCONTRACTOR for the performance of a part of the work at 
the site. 

1.22 SUBSTANTIAL COMPLETION - That date as certified by the ENGINEER when the construction of 
the PROJECT or a specified part thereof is sufficiently completed, in accordance with the CONTRACT 
DOCUMENTS, so that the PROJECT or specified part can be utilized for the purposes for which it is 
intended. 
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1.23 SUPPLEMENTAL GENERAL CONDITIONS - Modifications to General Conditions required by a 
Federal Agency for participation in the PROJECT and approved by the agency in writing prior to 
inclusion in the CONTRACT DOCUMENTS, or such requirements that may be imposed by applicable 
state laws. 

1.24 SUPPLIER - Any person or organization who supplies materials or equipment for the WORK, including 
that fabricated to a special design, but who does not perform labor at the site. 

1.25 WORK - All labor necessary to produce the construction required by the CONTRACT DOCUMENTS, 
and all materials and equipment incorporated or to be incorporated in the PROJECT. 

1.26 WRITTEN NOTICE - Any notice to any party of the Agreement relative to any part of this Agreement 
in writing and considered delivered and the service thereof completed, when posted by certified or 
registered mail to the said party at his last given address, or delivered in person to said party or his 
authorized representative on the WORK. 

1.27 The words “Awarding Authority” or pronoun in place of it shall mean the authorized agent or 
representative of the OWNER as defined herein for which the project shall be undertaken. 

1.28 The word “State” shall mean the State or Commonwealth in which the WORK under this CONTRACT 
is to be performed. 

1.29 Whenever the works “as directed”, “as permitted”, “as required”, or words of like effect are used, it 
shall be understood that the direction, permission or requirements of the Engineer is intended, and 
similarly the works “approved”, “acceptable”, “satisfactory”, or words of like import shall mean 
approved or acceptable or satisfactory to the ENGINEER. 

1.30 Whenever the words “or equal” or words of like import are used, it shall be understood that this means 
equal in accordance with the following provisions; an item shall be considered equal, if in the opinion 
of the ENGINEER; (1) it is at least equal in quality, durability, appearance, strength, and design; (2) it 
will perform at least equally the function imposed by the general design for the public work being 
contracted for or the materials being purchased; and (3) it conform substantially even with deviations, 
to the detailed requirements for the item. 

1.31 Whenever any power is possessed by, or act or thing is to be done by the OWNER under this 
CONTRACT, the exercise of such power or the doing of such act or thing by the Awarding Authority 
shall be a sufficient compliance with the terms of this CONTRACT unless by law some other officer of 
the OWNER is required to act in the premises. 

1.32 Both the address given in the BID upon which this CONTRACT is founded and the CONTRACTOR’S 
office at or near the site of the work are hereby designated as places to either of which notices, letters 
and any other communications to the CONTRACTOR shall be certified, mailed or delivered. The 
delivering to the above-named place, or depositing in a post-paid wrapper directed to the first named 
place, in any post office box regularly maintained by the Post Office Department, or any notice letter 
or other communications to the CONTRACTOR, shall be deemed sufficient service thereof upon the 
CONTRACTOR, and the date of said service shall be the date of such delivery or mailing. The first 
named address may be changed at any time by an instrument in writing, executed and acknowledged 
by the CONTRACTOR and delivered to the ENGINEER. Nothing herein contained shall be deemed 
to preclude or render inoperative the service of any notice, letter or communication upon 
CONTRACTOR personally. 

2. ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS 
2.1  The CONTRACTOR may be furnished additional instructions and detail drawings, by the ENGINEER, 

as necessary to carry out the WORK required by the CONTRACT DOCUMENTS. 
2.2  The additional drawings and instruction thus supplied will become a part of the CONTRACT 

DOCUMENTS. The CONTRACTOR shall carry out the WORK in accordance with the additional detail 
drawings and instructions. 
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3. SCHEDULES, REPORTS AND RECORDS 
3.1  Within ten (10) days after the WORK has commences, the CONTRACTOR shall submit to the 

ENGINEER for approval a progress schedule in satisfactory form, showing in detail his proposed 
progress for the construction of the various parts of the WORK and the proposed times for receiving 
the various materials required. He shall, at the end of each month or more often if required, furnish 
the ENGINEER two copies of a chart showing actual progress of the various parts of the work in 
comparison with the originally proposed progress schedule as approved. 

3.2  See 3.1 
3.3  The CONTRACTOR shall also submit a schedule of payments that he anticipates he will earn during 

the course of the WORK. 
3.4  The WORK is to commence within ten (10) days of a date to be specified in the NOTICE TO 

PROCEED. WORK shall continue with dispatch to completion and no suspension of work will be 
allowed without approval of the ENGINEER. 

3.5  No Saturday, Sunday, holiday or work days longer than eight hours requiring the presence of the 
ENGINEER, an inspector, or observer will be permitted, without prior arrangements with the 
ENGINEER, except in the case of an emergency, and then only to the extent that is absolutely 
necessary, and, if practical, with the written permission of the ENGINEER. If Saturday, Sunday, 
holiday or work days longer than eight hours are contemplated, the CONTRACTOR shall notify the 
ENGINEER not later than Friday or the previous week to allow arrangements to be made for 
inspection. If the CONTRACTOR must work beyond the regular work week in order to complete the 
project within the contract time, all expenses of the ENGINEER and his personnel required for 
inspection or observation will be deducted monthly form any sums due or which will become due to 
the CONTRACTOR. 

3.6  Prior to commencing any work at the site requiring the presence of the ENGINEER or his 
representative, the CONTRACTOR shall notify the ENGINEER or his representative, the 
CONTRACTOR shall notify the ENGINEER in writing at least 24 hours in advance of the exact date 
and time on which he intends to start the work. 
In the event that the CONTRACTOR fails to meet this schedule, the ENGINEER’S on site time will be 
assessed to the CONTRACTOR and will be deducted from any sums due or which will become due 
the CONTRACTOR. 

4.  DRAWINGS AND SPECIFICATIONS 
4.1  The intent of the DRAWINGS and SPECIFICATIONS is that the CONTRACTOR shall furnish all labor, 

materials, tools, equipment, and transportation necessary for the proper execution of the WORK in 
accordance with the CONTRACT DOCUMENTS and all incidental work necessary to complete the 
PROJECT in an acceptable manner, ready for use, occupancy or operation by the OWNER. 
It is agreed that the Advertisement, Information for Bidders, Special Conditions, Accepted Proposal, 
Drawings, Specifications and the Addenda and Interpretations heretofore issued are a part of this 
CONTRACT. Any WORK shown on the drawings, though not mentioned in the CONTRACT or 
SPECIFICATIONS, and any work mentioned in the CONTRACT or SPECIFICATIONS, though not 
shown on the DRAWINGS, is to be executed by the CONTRACTOR as a part of this CONTRACT. 

4.2  In case of conflict between the DRAWINGS and SPECIFICATIONS, the SPECIFICATIONS shall 
govern. Figure dimensions on DRAWINGS shall govern over scale dimensions, and detailed 
DRAWINGS shall govern over general DRAWINGS. 

4.3  Any discrepancies found between the DRAWINGS and SPECIFICATIONS shall be immediately 
reported to the ENGINEER, in writing, who shall promptly correct such inconsistencies or ambiguities 
in writing. WORK done by the CONTRACTOR after his discovery of such discrepancies, 
inconsistencies or ambiguities shall be done at the CONTRACTOR’S risk. 
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5.  SHOP DRAWINGS 
5.1  The CONTRACTOR shall provide SHOP DRAWINGS as may be necessary for the prosecution of the 

WORK as required by the CONTRACT DOCUMENTS. The ENGINEER shall promptly review all 
SHOP DRAWINGS. The ENGINEER’S approval of any SHOP DRAWING shall not release the 
CONTRACTOR from responsibility for deviations from the CONTRACT DOCUMENTS. The approval 
of any SHOP DRAWING which substantially deviates from the requirement of the CONTRACT 
DOCUMENTS shall be evidence by a CHANGE ORDER. 

5.2  When submitted for the ENGINEER’S review SHOP DRAWINGS shall bear the CONTRACTOR’S 
certification that he has reviewed, checked and approved the SHOP DRAWINGS and that they are in 
conformance with the requirements of the CONTRACT DOCUMENTS. 

5.3  Portions of the WORK requiring a SHOP DRAWING or sample submission shall not begin until the 
SHOP DRAWING or submission has been approved by the ENGINEER. A copy of each approved 
SHOP DRAWING and each approved sample shall be kept in good order by the CONTRACTOR at 
the site and shall be available to the ENGINEER. 

5.4  The CONTRACTOR shall submit to the ENGINEER, before any shop work is commenced, eight prints 
or one reproducible and four prints of shop drawings for all items stated in the SPECIFICATIONS as 
requiring SHOP DRAWINGS. Additional prints for regulatory agencies shall be submitted when 
indicated in the SPECIFICATIONS. Standard forms for processing SHOP DRAWINGS will be 
furnished to the CONTRACTOR, by the ENGINEER. 

5.4.1 No SHOP DRAWINGS shall be submitted directly by SUBCONTRACTORS or 
SUPPLIERS. All SHOP DRAWINGS shall be submitted through the GENERAL 
CONTRACTOR who shall check and verify all field dimensions, check for compliance with 
the CONTRACT DOCUMENTS, stamp and endorse all drawings to indicate his approval 
and compliance with the above, and assign a transmittal number to each submission. 
Numbers shall be assigned in sequence. In the event that a SHOP DRAWING is returned 
marked “Amend and Resubmit” or “Rejected” subsequent resubmittals for the same item 
shall retain the same transmittal number, but shall have an alphabetical suffix (3a, 3b, etc.). 
With each submission, the CONTRACTOR shall, in writing, call the ENGINEER’S attention 
to any deviations from the CONTRACT DOCUMENTS and the additional costs, if any, 
caused by these deviations. 

5.4.2 No portion of the work requiring a SHOP DRAWING shall be commenced until the SHOP 
DRAWING has been reviewed by the ENGINEER. If the first submittal of the SHOP 
DRAWINGS is marked either “No Exceptions Taken” or “Make Corrections Noted” four 
prints or the reproducible only will be returned to the CONTRACTOR and fabrication of the 
item may begin. If the SHOP DRAWINGS are marked “Amend and Resubmit” or 
“Rejected”, two prints or the reproducible only will be returned to the CONTRACTOR with 
notation thereon of correction required. The CONTRACTOR shall cause the necessary 
corrections to be made and shall resubmit eight prints or one reproducible and four prints 
with transmittal number and letters as defined above. If subsequent resubmittals are still 
not acceptable, resubmittals shall be made under the procedure outlined above until final 
acceptance is received. 

5.4.3 The ENGINEER will review SHOP DRAWINGS with reasonable promptness, but his 
review shall be only for conformance with the design concept of the PROJECT and for 
compliance with the information given in the CONTRACT DOCUMENTS. The acceptance 
of the separate item as such will not indicate acceptance of the assembly in which the item 
functions. The CONTRACTOR shall make any corrections required by the ENGINEER and 
shall return the required number of corrected copies. The CONTRACTOR shall make any 
corrections required by the ENGINEER and shall return the required number of corrected 
copies. The CONTRACTOR shall direct specific attention in writing or on resubmitted 
SHOP DRAWINGS to revision other than the corrections called for by the ENGINEER on 
the previous submission. 
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5.4.4  The ENGINEER’S review of SHOP DRAWINGS shall not relieve the CONTRACTOR from 
his responsibility from any deviations from the requirements of the CONTRACT 
DOCUMENTS unless the CONTRACTOR has in writing called the ENGINEER’S attention 
to such deviations at the time of submission and the ENGINEER has given written 
acceptance to the specific deviation, nor shall any acceptance by the ENGINEER relieve 
the CONTRACTOR from responsibility for errors or omissions in the SHOP DRAWINGS. 
The final acceptance of SHOP DRAWINGS by the ENGINEER shall not operate to relieve 
the CONTRACTOR in any way of his responsibility under this contract for the satisfactory 
completion of the work, or for the accuracy of the dimensions, details, quantities or for their 
agreement. No change shall be made in the accepted SHOP DRAWINGS without written 
consent of the ENGINEER. The CONTRACT PRICE shall include the cost of furnishing all 
SHOP DRAWINGS and the CONTRACTOR shall be allowed no extra compensation 
therefor. 

5.5  The CONTRACTOR shall submit to the ENGINEER for review, with such promptness as to cause no 
delay in the work, all samples required by the CONTRACT DOCUMENTS. All samples shall be 
checked by and stamped with the approval of the CONTRACTOR, identified clearly as to material, 
manufacturer, any pertinent catalog number, the use for which intended, and the section number and 
paragraph of the specification wherein the material is specified. All samples shall be shipped post 
and/or freight paid. Standard forms for processing samples will be furnished to the CONTRACTOR by 
the ENGINEER. 
5.5.1  At the time of each submission, the CONTRACTOR shall in writing, call the ENGINEER’S 

attention to any deviations that the samples may have the requirement of the CONTRACT 
DOCUMENTS. 

5.5.2  The ENGINEER will review with reasonable promptness submitted samples, but his review 
shall be only for conformance with the information given in the CONTRACT DOCUMENTS. 
The acceptance of a separate item as such will not indicate acceptance of the assembly 
in which the item functions. In the event samples are not accepted, the CONTRACTOR 
shall resubmit new samples until acceptance is obtained. 

5.5.3  No work requiring sample submission shall be commenced until the submission has been 
accepted by the ENGINEER. 

5.5.4  The ENGINEER’S acceptance of sample shall not relieve the CONTRACTOR from his 
responsibility for any deviations from the requirements of the CONTRACT DOCUMENTS 
unless the CONTRACTOR has in writing called the ENGINEER’S attention to such 
deviation at the time of submission and the ENGINEER has given written acceptance of 
the specific deviations. 

6.  MATERIALS, SERVICES AND FACILITIES 
6.1  It is understood that except as otherwise specifically stated in the CONTRACT DOCUMENTS, the 

CONTRACTOR shall provide and pay for all materials, labor, tools, equipment, water, light, power, 
transportation, supervision, temporary construction of any nature whatsoever necessary to execute, 
complete, and deliver the WORK within the specified time. 

6.2  Materials and equipment shall be so stored as to insure the preservation of their quality and fitness 
for the WORK. Stored materials and equipment to be incorporated in the WORK shall be located so 
as to facilitate prompt inspection. 

6.3  Manufactured articles, materials and equipment shall be applied, installed, connected, erected, used, 
cleaned and conditioned as directed by the manufacturer. 

6.4  Materials, supplies and equipment shall be in accordance with samples submitted by the 
CONTRACTOR and approved by the ENGINEER. 

6.5  Materials, supplies, or equipment to be incorporated into the WORK shall not be purchased by the 
CONTRACTOR subject to a chattel mortgage or under a conditional sale contract or other agreement 
by which an interest is retained by the seller. 
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6.6  All materials are to be new, unused and the best and of finest quality of their several kinds. The 
CONTRACTOR shall provide facilities and handle all materials as required for the inspection by the 
ENGINEER. Materials which have been rejected by the ENGINEER shall be removed from the site of 
the WORK together with all surplus earth and materials which in the opinion of the ENGINEER are 
unsuitable or not in conformity with the CONTRACT DOCUMENTS. Disposal of materials shall be 
without expense to the OWNER. The CONTRACTOR shall promptly replace any materials rejected 
or condemned, and shall not be allowed extra time for completion of the WORK by reason of such 
rejection. 

7.  INSPECTION AND TESTING 
7.1  All materials and equipment used in the construction of the PROJECT shall be subject to adequate 

inspection and testing in accordance with generally accepted standards, as required and defined in 
the CONTRACT DOCUMENTS. 

7.1  The OWNER shall provide all inspection and testing services not required by the CONTRACT 
DOCUMENTS. 

7.2  The CONTRACTOR shall provide at his expense the testing and inspection services required by the 
CONTRACT DOCUMENTS. 

7.3  If the CONTRACT DOCUMENTS, laws, ordinances, rules, regulations or orders of any public authority 
having jurisdiction require any WORK to specifically be inspected, tested, or approved by someone 
other than the CONTRACTOR, the CONTRACTOR will give the ENGINEER timely notice of 
readiness. The CONTRACTOR will then furnish the ENGINEER the required certificates of inspection, 
testing or approval. 

7.4  Inspections, tests or approvals by the ENGINEER or others shall not relieve the CONTRACTOR from 
his obligations to perform the WORK in accordance with the requirements of the CONTRACT 
DOCUMENTS. 
Should inspections or tests reveal defective work, the defective work shall be made good and 
unsuitable materials shall be rejected, notwithstanding that such work and materials have been 
previously overlooked and accepted or estimated for payment. If the work or any part thereof shall be 
found defective at any time before the final acceptance of the whole work, the CONTRACTOR shall 
forthwith make good such defect in a manner satisfactory to the ENGINEER. Nothing in this 
CONTRACT shall forthwith make good such defect in a manner satisfactory to the ENGINEER. 
Nothing in this CONTRACT shall be construed as vesting in the CONTRACTOR any right or property 
in the materials used after they have been attached or affixed to the work or the soil but all such 
materials shall, upon being so attached or fixed, become the property of the OWNER. 
All portions of the work condemned by the ENGINEER as failing to conform to the CONTRACT PLANS 
or specifications PLANS or SPECIFICATIONS shall be taken down and removed and the 
CONTRACTOR shall promptly replace and re-execute the same in accordance therewith and without 
expense to the OWNER, and bear the expense of making good all work or property of other 
contractors or of the OWNER destroyed or damaged by such removal or replacement. 

7.6  The ENGINEER and his representatives will at all times have access to the WORK. In addition, 
authorized representatives and agents of any participating Federal or State agency shall be permitted 
to inspect all work, materials, payrolls, records of personnel, invoices of materials, and other relevant 
data and records. The CONTRACTOR will provide proper facilities for such access and observation 
of the WORK and also for any inspection, or testing thereof. 

7.7  If any WORK is covered contrary to the written instructions of the ENGINEER it must, if requested by 
the ENGINEER, be uncovered for his observation and replaced at the CONTRACTOR’S EXPENSE. 

7.8  If the ENGINEER considers it necessary or advisable that covered WORK be inspected or tested by 
others, the CONTRACTOR, at the ENGINEER’S request, will uncover, expose or otherwise make 
available for observation, inspection or testing as the ENGINEER may require, that portion of the 
WORK in question, furnishing all necessary labor, materials, tools, and equipment. If it is found that 
such expenses of such uncovering, exposure, observation, inspection and testing and of satisfactory 
reconstruction. If, however, such WORK is not found to be defective, the CONTRACTOR will be 
allowed an increase in the CONTRACT PRICE or an extension of the CONTRACT TIME, or both, 
directly attributable to such uncovering, exposure, observation, inspection, testing and reconstruction 
and an appropriate CHANGE ORDER shall be issued. 
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8.  SUBSTITUTIONS 
8.1  Whenever a material, article or piece of equipment is identified on the DRAWINGS or 

SPECIFICATIONS by reference to brand name or catalogue number, it shall be understood that this 
is referenced for the purpose of defining the performance or other salient requirements and that other 
products of equal capacities, quality and functions shall be of a material, article, or piece of equipment 
of equal substance and function for those referred to in the CONTRACT DOCUMENTS by reference 
to brand name or catalogue material, article, or piece of equipment is of equal substance and function 
to that specified, the ENGINEER may approve its substitution and use by the CONTRACTOR. Any 
cost differential shall be deductible from the CONTRACT PRICE and the CONTRACT DOCUMENTS 
shall be appropriately modified by CHANGE ORDER. The CONTRACTOR warrants that if substitutes 
are approved, no major changes in the function or general design of the PROJECT will result. 
Incidental changes or extra component parts required to accommodate the substitute will be made by 
the CONTRACTOR without a change in the CONTRACT PRICE or CONTRACT TIME. 
Whenever it is written that an equipment manufacturer must have a specified period of experience 
with his products, equipment which does not meet the experience period can be considered if the 
equipment supplier or manufacturer is willing to provide a bond or cash deposit for the duration of the 
specified time period which will guarantee replacement of that equipment in the event of failure. 

9.  PATENTS 
9.1 The CONTRACTOR shall pay all applicable royalties and license fees. He shall defend all suits or 

claims for infringement of any patent rights and save the OWNER harmless from loss on account 
thereof, except that the OWNER shall be responsible for any such loss when a particular process, 
design, or the product of a particular manufacturer or manufacturers is specified, however if the 
CONTRACTOR has reason to believe that the design, process or product specified is an infringement 
of a patent, he shall be responsible for such loss unless he promptly gives such information to the 
ENGINEER. 

10.  SURVEYS, PERMITS, REGULATIONS 
10.1 The OWNER shall furnish all boundary surveys and establish all base lines for locating the principal 

component parts of the WORK together with a suitable number of bench marks adjacent to the WORK 
as shown in the CONTRACT DOCUMENTS. From the information provided by the OWNER, unless 
otherwise specified in the CONTRACT DOCUMENTS, the CONTRACTOR shall develop and make 
all detail surveys needed for construction such as slope stakes, batter boards, stakes for pile locations 
and other working points, lines, elevations and cut sheets. 
The CONTRACTOR shall employ, at his expense, a competent surveyor, registered in the state 
wherein the WORK is to be done to perform such duties. 

10.2  The CONTRACTOR shall carefully preserve bench marks, reference points and stakes and, in case 
of willful or careless destruction, he shall be charged with the resulting expense and shall be 
responsible for any mistakes that may be caused by their unnecessary loss or disturbance. 

10.3  Permits and licenses of a temporary nature necessary for the prosecution of the WORK shall be 
secured and paid for by the CONTRACTOR unless otherwise stated in the SUPPLEMENTAL 
GENERAL CONDITIONS. Permits, and easements for permanent structures or permanent changes 
in existing facilities shall be secured and paid for by the OWNER, unless otherwise specified. The 
CONTRACTOR shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the WORK as drawn and specified. If the CONTRACTOR observes that the 
CONTRACT DOCUMENTS are at variance therewith, he shall promptly notify the ENGINEER in 
writing, and any necessary changes shall be adjusted as provided in Section 13, CHANGES IN THE 
WORK. 

11.  PROTECTION OF WORK, PROPERTY AND PERSONS 
11.1  The CONTRACTOR will be responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the WORK. He will take all necessary precautions for 
the safety of, and will provide the necessary protection to prevent damage, injury or loss to all 
employees on the WORK and other persons who may be affected thereby, all the WORK and all 
materials or equipment to be incorporated therein, whether in storage on or off the site, and other 
property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 
structures and utilities not designated for removal, relocation or replacement in the course of 
construction. 
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The CONTRACTOR shall be responsible for and pay for all loss or damage to materials and property, 
whether such are incorporated in, or to be incorporated in the work. The CONTRACTOR shall also 
replace or restore to original condition man-made or natural improvement, or other thing injured or 
interfered with by the CONTRACTOR in carrying on the CONTRACT. 

11.2  The CONTRACTOR will comply with all applicable laws, ordinances, rules, regulations and orders of 
any public body having jurisdiction. He will erect and maintain, as required by the conditions and 
progress of the WORK, all necessary safeguards for safety and protection. He will notify owners of 
adjacent utilities when prosecution of the WORK may affect them. The CONTRACTOR will remedy 
all damage, injury or loss to any property caused, directly or indirectly, in whole or in part, by the 
CONTRACTOR, any SUBCONTRACTOR or anyone directly or indirectly employed by any of them or 
anyone whose acts any of them be liable, except damage or loss attributable to the fault of the 
CONTRACT DOCUMENTS or to the acts of omissions of the OWNER or the ENGINEER or anyone 
employed by either of them or anyone for whose acts either of them may be liable, and not attributable, 
directly or indirectly, in whole or in part, to the fault or negligence of the CONTRACTOR. 

11.3  In emergencies affecting the safety of persons or the WORK or property at the site or adjacent thereto, 
the CONTRACTOR, without special instruction or authorization from the ENGINEER or OWNER, shall 
act to prevent threatened damage, injury or loss. He will give the ENGINEER prompt WRITTEN 
NOTICE or any significant changes in the WORK or deviations from the CONTRACT DOCUMENTS 
caused thereby, and a CHANGE ORDER shall thereupon be issued covering the changes and 
deviations involved. 

12.  SUPERVISION BY CONTRACTOR 
12.1  The CONTRACTOR will supervise and direct the WORK. He will be solely responsible for the means, 

methods, techniques, sequences and procedures of construction. The CONTRACTOR will employ 
and maintain on the WORK a qualified supervisor or superintendent who shall have been designated 
in writing by the CONTRACTOR as the CONTRACTOR’S representative at the site. The supervisor 
shall have full authority to act on behalf of the CONTRACTOR and all communications given to the 
supervisor shall be as binding as if given to the CONTRACTOR. The supervisor shall be present on 
the site at all times as required to perform adequate supervision and coordination of the WORK. 

12.2  The CONTRACTOR shall employ only competent workers and, whenever the ENGINEER shall notify 
the CONTRACTOR, in writing, that any person on the WORK is, in his opinion, incompetent, unfaithful, 
disorderly or otherwise unsatisfactory or not employed in accordance with the provisions of this 
CONTRACT, such person shall be discharged from the WORK and shall not again be employed on it 
except with the consent of the ENGINEER. 

13.  CHANGES IN THE WORK 
13.1  The OWNER may at any time, as the need arises, order changes within the scope of the WORK 

without invalidating the AGREEMENT. The Town has the rights and options to omit, eliminate, 
decrease, or increase any items without the need to change the ranking of the lowest contractor in the 
bidding list based on the revised total bid price. If such changes increase or decrease the amount due 
under the CONTRACT DOCUMENTS, or in the time required for performance of the WORK, an 
equitable adjustment shall be authorized by CHANGE ORDER. 

13.2  The ENGINEER, also, may at any time, by issuing a FIELD ORDER, make changes in the details of 
the WORK so ordered by the ENGINEER unless the CONTRACTOR believes that such FIELD 
ORDER entitles him to a change in CONTRACT PRICE or TIME, or both, in which event he shall give 
the ENGINEER WRITTEN NOTICE thereof within seven (7) days after the receipt of the ordered 
change. Thereafter the CONTRACTOR shall document the basis for the change in CONTRACT 
PRICE or TIME within thirty (30) days. The CONTRACTOR shall not execute such changes pending 
the receipt of an executed CHANGE ORDER or further instruction from the OWNER. 

14.  CHANGES IN CONTRACT PRICE 
14.1  The actual cost for labor, direct overhead, materials, supplies, equipment and other services 

necessary to complete the work, computed as follows: 
14.1.1 The reasonable cost of labor employed directly on the work at prevailing rates of wages. 
14.1.2 The cost of Workman’s Compensation Insurance Federal Social Security and State 

Unemployment Compensation on (1) at established rates. 
14.1.3  The reasonable cost of materials incorporated in the work. 



K-10 

14.1.4  The reasonable cost at fair market rental rates for equipment employed directly on the 
work. 

14.1.5  15% of (1), (2), (3), and (4) for overhead, superintendence and profit. (On subcontract 
work, this 15% will be allowed only to the subcontractor). 

14.1.6  An additional 5% of (1), (2), (3), and (4) on work performed by a subcontractor of the 
CONTRACTOR. This 5% includes overhead, superintendence, profit and bonds. 

15.  TIME FOR COMPLETION AND LIQUIDATED DAMAGES 
15.1  The date of beginning and the time for completion of the WORK are essential conditions of the 

CONTRACT DOCUMENTS and the WORK embraced shall be commenced on a date specified in the 
NOTICE TO PROCEED. 

15.2  The CONTRACTOR will proceed with the WORK at such rate of progress to insure full completion 
within the CONTRACT TIME. It is expressly understood and agreed, by and between the 
CONTRACTOR and the OWNER, that the CONTRACT TIME for the completion of the WORK 
described herein is a reasonable time, taking into consideration the average climatic and economic 
conditions and other factors prevailing in the locality of the WORK. 

15.3  If the CONTRACTOR shall fail to complete the WORK within the CONTRACT TIME, or extension of 
time granted by the OWNER, then the CONTRACTOR will pay to the OWNER the amount for 
liquidated damages as specified in the BID for each calendar day that the CONTRACTOR shall be in 
default after the time stipulated in the CONTRACT DOCUMENTS. 

15.4  The CONTRACTOR shall not be charged with liquidated damages or any excess cost when the delay 
in completion of the WORK is due to the following, and the CONTRACTOR has promptly given 
WRITTEN NOTICE of such delay to the OWNER or ENGINEER. 
15.4.1  To any preference, priority or allocation order duly issued by the OWNER. 
15.4.2  To unforeseeable causes beyond the control and without the fault or negligence of the 

CONTRACTOR, including but not restricted to, acts of God, or of the public enemy, acts 
of the OWNER, acts of another CONTRACTOR in the performance of a contract with the 
OWNER, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and 
abnormal and unforeseeable weather; and 

15.4.3  To any delays of SUBCONTRACTORS occasioned by any of the causes specified in 
paragraphs 15.4.1 and 15.4.2 of this article. 

16. CORRECTION OF WORK 
16.1  The CONTRACTOR shall promptly remove from the premises all WORK rejected by the ENGINEER 

for failure to comply with the CONTRACT DOCUMENTS, whether incorporated in the construction or 
not, and the CONTRACTOR shall promptly replace and re-execute the WORK in accordance with the 
CONTRACT DOCUMENTS and without expense to the OWNER and shall bear the expense of 
making good all work of other contractors destroyed or damaged by such removal or replacements. 

16.2  All removal and replacement WORK shall be done at the CONTRACTOR’S expense. If the 
CONTRACTOR does not take action to remove such rejected WORK within ten (10) days after receipt 
of WRITTEN NOTICE, the OWNER may remove such WORK and store the materials at the expense 
of the CONTRACTOR. 

17.  SUBSURFACE CONDITIONS 
17.1  The CONTRACTOR shall promptly, and before such conditions are disturbed, except in the event of 

an emergency, notify the OWNER by WRITTEN NOTICE of: 
17.1.1  Subsurface or latent physical conditions at the site differing materially from those 

indicated in the CONTRACT DOCUMENTS, or 
17.1.2  Unknown physical conditions at the site, or an unusual nature, differing materially from 

those ordinarily encountered and generally recognized as inherent in WORK of the 
character provided for in the CONTRACT DOCUMENTS. 

17.2  The OWNER shall promptly investigate the conditions, and if he finds that such conditions do so 
materially differ and cause an increase or decrease in the cost of, or in the time required for, 
performance of the WORK, an equitable adjustment shall be made and the CONTRACT 
DOCUMENTS shall be modified by a CHANGE ORDER. Any claim of the CONTRACTOR for 
adjustment hereunder shall not be allowed unless he has given the required WRITTEN NOTICE, 
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provided that the OWNER may, if he determines the facts so justify, consider and adjust any such 
claims asserted before the date of final payment. 

18. SUSPENSION OF WORK, TERMINATION AND DELAY 
18.1  The OWNER may suspend the WORK or any portion thereof for a period of not more than ninety (90) 

days or such further time as agreed upon by the CONTRACTOR by WRITTEN NOTICE to the 
CONTRACTOR and the ENGINEER which notice shall fix the date on which WORK shall be resumed. 
The CONTRACTOR will be allowed an increase in the CONTRACT PRICE or an extension or the 
CONTRACT TIME, or both, directly attributable to any suspension. 

18.2  If the CONTRACTOR is adjudged a bankrupt or insolvent, or if he makes a general assignment for 
the benefit of his creditors, or if a trustee or receiver is appointed for the CONTRACTOR or for any of 
his property, or if he files a petition to take advantage of any debtor’s act, or to reorganize under the 
bankruptcy or applicable laws, or if he repeatedly fails to make prompt payments to 
SUBCONTRACTORS or for labor, materials or equipment or if he disregards laws, ordinances, rules, 
regulations or orders on any public body having jurisdiction of the WORK or if he disregards the 
authority of the ENGINEER, or if he otherwise violates any provision of the CONTRACT 
DOCUMENTS, then the OWNER may, without prejudice to any other right or remedy and after giving 
the CONTRACTOR and his surety a minimum of ten (10) days from delivery of a WRITTEN NOTICE 
terminate the services of the CONTRACTOR and take possession of the PROJECT and of all 
materials, equipment, tools, construction equipment and machinery thereon owned by the 
CONTRACTOR, and finish the WORK by whatever method he may deem expedient. In such case the 
CONTRACTOR shall not be entitled to receive any further payment until the WORK is finished. If the 
unpaid balance of the CONTRACT PRICE exceeds the direct and indirect costs of completing the 
PROJECT, including compensation for additional professional services, such excess SHALL BE PAID 
TO THE CONTRACTOR. If such costs exceed such unpaid balance, the CONTRACTOR will pay the 
difference to the OWNER. Such CONTRACTOR will pay the difference to the OWNER. Such costs 
incurred by the OWNER will be determined by the ENGINEER and incorporated in a CHANGE 
ORDER. 

18.3  Where the CONTRACTOR’S services have been so terminated by the OWNER, said termination shall 
not affect any right of the OWNER against the CONTRACTOR then existing or which may thereafter 
accrue. Any retention or payment of monies by the OWNER due the CONTRACTOR will not release 
the CONTRACTOR form compliance with the CONTRACT DOCUMENTS. 

18.4  After ten (10) days from delivery of a WRITTEN NOTICE to the CONTRACTOR and the ENGINEER, 
the OWNER may, without cause and without prejudice to any other right or remedy, elect to abandon 
the PROJECT and terminate the CONTRACT. In such case, the CONTRACTOR shall be paid for all 
WORK executed and any expense sustained plus reasonable profit. 

18.5  If, through no act or fault of the CONTRACTOR, the WORK is suspended for a period of more than 
ninety (90) days by the OWNER or under an order of court or other public authority, or the ENGINEER 
fails to act on any request for payment within thirty (30) days after it is submitted, or the OWNER fails 
to pay the CONTRACTOR substantially the sum approved by the ENGINEER or awarded by 
arbitrators within thirty (30) days or its approval and presentation, the CONTRACTOR may, after ten 
(10) days from delivery of a WRITTEN NOTICE to the OWNER and the ENGINEER, terminate the 
CONTRACT and recover from the OWNER payment for all WORK executed and all expenses 
sustained. In addition and in lieu of terminating the CONTRACT, if the ENGINEER has failed to act 
on a request for payment or if the OWNER has failed to make any payment as aforesaid, the 
CONTRACTOR may upon ten (10) days written notice to the OWNER and the ENGINEER stop the 
WORK until he has been paid all amount then due, in which event and upon resumption of the WORK, 
CHANGE ORDERS shall be issued for adjusting the CONTRACT PRICE or extending the 
CONTRACT TIME or both to compensate for the costs and delays attributable to the stoppage of the 
work. 

18.6  If the performance of all or any portion of the WORK is suspended, delayed or interrupted as a result 
of a failure of the OWNER or ENGINEER to act within the time specified in the CONTRACT 
DOCUMENTS or if no time is specified, within a reasonable time, an adjustment in the CONTRACT 
PRICE or an extension of the CONTRACT TIME or both shall be made by CHANGE ORDER to 
compensate the CONTRACTOR for the costs and delays necessarily caused by the failure of the 
OWNER or ENGINEER. 
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19.  PAYMENTS TO CONTRACTOR 
19.1  At least ten (10) days before each progress payment falls due (but not more often than once a month), 

the CONTRACTOR will submit to the ENGINEER a partial payment estimate filled out and signed by 
the CONTRACTOR covering the WORK performed during the period covered by the partial payment 
estimate and supported by such data as the ENGINEER may reasonably require. If payment is 
requested on the basis of materials and equipment not incorporated in the WORK but delivered and 
suitably stored at or near the site, the partial payment estimate shall also be accompanied by such 
supporting data, satisfactory to the OWNER, as will establish the OWNER’S title to the material and 
equipment and protect his interest therein, including applicable insurance. 

19.2  The request for payment may also include an allowance for the cost of such major materials and 
equipment which are suitable stored either at or near the site. 

19.3  Prior to SUBSTANTIAL COMPLETION, the OWNER with the approval of the ENGINEER and with 
the occurrence of the CONTRACTOR may use any completed or substantially completed portions of 
the WORK. Such use shall not constitute an acceptance of such portions of the WORK. 

19.4  The OWNER shall have the right to enter the premises for the purpose of doing work not covered by 
the CONTRACT DOCUMENTS. This provision shall not be constructed as relieving the 
CONTRACTOR of the sole responsibility for the care and protection of the WORK, or the restoration 
of any damaged WORK except such as may be caused by agents or employees of the OWNER. 

19.5  Deleted 
19.6  The CONTRACTOR will indemnify and save the OWNER or the OWNER’S agents harmless from all 

claims growing out of the lawful demands of SUBCONTRACTORS, laborers, workmen, mechanics, 
materialmen, and furnishers of machinery and parts thereof, equipment, tools, and all supplies, 
incurred in the furtherance of the WORK. The CONTRACTOR shall, at the OWNER’S request, furnish 
satisfactory evidence that all obligations of the nature designated above have been paid, discharged, 
or waived. 

19.7  Deleted 

20.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
20.1  The acceptance by the CONTRACTOR of final payment shall be and shall operate as a release to the 

OWNER of all claims and all liability to the CONTRACTOR other than claims in stated amounts as 
may be specifically excepted by the CONTRACTOR for all things done or furnished in connection with 
this WORK and every act and neglect of the OWNER and others relating to or arising out of this 
WORK. Any payment, however, final or otherwise, shall not release the CONTRACTOR or his sureties 
from any obligations under the CONTRACT DOCUMENTS or the PERFORMANCE BOND and 
PAYMENT BONDS. 

21. INSURANCE 
21.1  The CONTRACTOR shall purchase and maintain such insurance as will protect him from claims set 

forth below which may arise out of or result from the CONTRACTOR’S execution of the WORK, 
whether such execution be by himself or by any SUBCONTRACTOR or by anyone directly or indirectly 
employed by any of them, or by anyone for whose acts any of them may be liable: 
21.1.1 Claims under workmen’s compensation, disability benefit and other similar employee 

benefit acts; 
21.1.2 Claims for damages because of bodily injury, occupational sickness or disease, or death 

of his employees; 
21.1.3 Claims for damages because of bodily injury, sickness or disease, or death of any person 

other than his employees; 
21.1.4 Claims for damages insured by usual personal injury coverage which are sustained (1) by 

any person as a result of an offense directly or indirectly related to the employment of such 
person by the CONTRACTOR, or (2) by any other person; and 

21.1.5 Claims for damages because of injury to or destruction of tangible property, including loss 
of use resulting therefrom. 
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21.2  Certificates of Insurance acceptable to the OWNER shall be filed with the OWNER prior to 
commencement of the WORK. These Certificates shall, contain a provision that coverage’s afforded 
under the policies will not be canceled unless at least fifteen (15) days prior WRITTEN NOTICE has 
been give to the OWNER. 

21.3  The CONTRACTOR shall procure and maintain, at his own expense, during the CONTRACT TIME, 
liability insurance as hereinafter specified; 
21.3.1 CONTRACTOR’S General Public Liability and Property Damage Insurance including 

vehicle coverage issued to the CONTRACTOR and protecting him from all claims for 
personal injury, including death, and all claims for destruction of or damage to property, 
arising out of or in connection with any operations under the CONTRACT DOCUMENTS, 
whether such operations be by himself or by any SUBCONTRACTOR under him, or 
anyone directly or indirectly employed by the CONTRACTOR or by a SUBCONTRACTOR 
under him. Insurance shall be written with a limit liability of not less than $500,000 for all 
damages arising out of bodily injury, including death, at any time resulting therefrom, 
sustained by any one person in any one accidental; and a limit of liability of not less than 
$500,000 aggregate for any such damages sustained by two or more persons in any one 
accident. Insurance shall be written with a limit of not less than $500,000 for all property 
damage sustained by any one person in any one accident; and a limit of liability of not less 
than $1,000,000 aggregate for any such damage sustained by two or more persons in any 
one accident. The CONTRACTOR’S Public Liability Insurance separate policies of the 
same limits, coverage for all hazards inherent in the WORK of the CONTRACT. Without 
limiting the foregoing statement, the insurance shall cover any of the following hazards 
which may be present in the CONTRACT: 
Explosion, collapse and underground damage; damage to property in the 
CONTRACTOR’S care, custody or control; rigging and hoisting. The insurance required by 
Paragraph 21.3.2 is not required. 
 

21.3.2 The CONTRACTOR shall acquire and maintain, if applicable, Fire and Extended 
Coverage Insurance upon the PROJECT to the full insurable value thereof for the benefit 
of the OWNER, the CONTRACTOR, and SUBCONTRACTORS as their interest may 
appear. This provision shall in no way release the CONTRACTOR OR CONTRACTOR’S 
surety from obligations under the CONTRACT DOCUMENTS to fully complete the 
PROJECT. 

21.4  The CONTRACTOR shall procure and maintain, at his own expense, during the CONTRACT TIME, 
in accordance with the provisions of the laws of the state in which the WORK is performed. Workmen’s 
Compensation Insurance and Employer’s Liability Insurance, including occupational disease 
provisions, for all of his employees at the site of the PROJECT and in case any work is sublet, the 
CONTRACTOR shall require such SUBCONTRACTOR similarly to provide Workmen’s 
Compensation Insurance and Employer’s Liability Insurance, including occupational disease 
provisions for all of the latter’s employees unless such employees are covered by the protection 
afforded by the CONTRACTOR. In case any class of employees engaged in hazardous work under 
this CONTRACT at the site of the PROJECT is not protected under Workmen’s Compensation statute, 
the CONTRACTOR shall provide, and shall cause each SUBCONTRACTOR to provide adequate and 
suitable insurance for the protection of his employees not otherwise protected. 

21.5  The CONTRACTOR shall secure, if applicable, “All Risk” type builder’s Risk Insurance for WORK to 
be performed. Unless specifically authorized by the OWNER, the amount of such insurance shall not 
be less than the CONTRACT PRICE totaled in the BID. The policy shall cover not less than the losses 
due to fire, explosion, hail, lightning, vandalism, malicious mischief, wind, collapse, riot, aircraft, and 
smoke during the CONTRACT TIME, and until the WORK is accepted by the OWNER. The policy 
shall name as the insured the CONTRACTOR, the ENGINEER and the OWNER. 

21.6  The CONTRACTOR shall secure and maintain insurance to cover the INDEMNIFICATION required 
by Paragraph 24 of the General Conditions. The provisions of Paragraph 24.1 shall be recited in full 
on the reverse side of the certificate evidencing such insurance. 

21.7  The CONTRACTOR shall secure and maintain OWNER’S Protective Liability Insurance coverage 
naming the OWNER as insured with the same limits and coverages as the CONTRACTOR’S General 
Public Liability and Property Damage Insurance. This insurance shall be in addition to the coverages 
provided by Paragraphs 21.3.1 and 21.6, but shall not duplicate any coverage therein provided. 
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22.  CONTRACT SECURITY 
22.1  The CONTRACTOR shall within ten (10) days after the receipt of the NOTICE OF AWARD furnish 

the OWNER with a Performance Bond and a Payment Bond in penal sums equal to the amount of the 
CONTRACT PRICE, conditioned upon the performance by the CONTRACTOR of all undertakings, 
covenants, terms, conditions and agreements of the CONTRACT DOCUMENTS, and upon the 
prompt payment by the CONTRACTOR to all persons supplying labor and materials in the prosecution 
of the WORK provide by the CONTRACT DOCUMENTS. Such BONDS shall be executed by the 
CONTRACTOR and a corporate bonding company licensed to transact such business in the state in 
which the WORK is to be performed and named on the current which the WORK is to be performed 
and named on the current list of “Surety Companies Acceptable on Federal Bonds” as published in 
the Treasury Department Circular Number 570. The expense of these BONDS shall be borne by the 
CONTRACTOR. If at any time a surety on any such  BOND is declared bankrupt or loses its right to 
do business in the state in which the WORK is to be performed or is removed from the list of surety 
Companies accepted on Federal BONDS. CONTRACTOR shall within ten (10) days after notice from 
the OWNER to do so, substitute an acceptable BOND (or BONDS) in such form and sum and signed 
by such other surety or sureties as may be satisfactory to the OWNER. The premiums on such BOND 
shall be paid by the CONTRACTOR. No further payments shall be deemed due nor shall be made 
until the new surety or sureties shall have furnished an acceptable BOND to the OWNER. 

23.  ASSIGNMENTS 
23.1  Neither the CONTRACTOR nor the OWNER shall sell, transfer, assign or otherwise dispose of the 

CONTRACT or any portion thereof, or of his right, title or interest therein, or his obligations thereunder, 
without written consent of the other party. 

24.  INDEMNIFICATION 
24.1  The CONTRACTOR will indemnify and hold harmless the OWNER and the ENGINEER and their 

agents and employees from and against all claims, damages, losses and expenses including 
attorney’s fees arising out of or resulting from the performance of the WORK, provided that any such 
claims, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to injury 
to or destruction of tangible property, including the loss of use resulting therefrom; and is caused in 
whole or in part by any negligent or willful act or omission of the CONTRACTOR, and 
SUBCONTRACTOR, anyone directly or indirectly employed by any of them or anyone for whose acts 
any of them may be liable. 

24.2  In any and all claims against the OWNER or the ENGINEER, or any of their agents or employees, by 
any employee of the CONTRACTOR, any SUBCONTRACTOR, anyone directly or indirectly employed 
by any of them, or anyone for whose acts any of them may be liable, the indemnification obligation 
shall not be limited in any way by any limitation on the amount or type of damages, compensation or 
benefits payable by or for the CONTRACTOR or any SUBCONTRACTOR under Workmen’s 
Compensation acts, disability benefit acts or other employee benefits acts. 

24.3  The obligation of the CONTRACTOR under this paragraph shall not extend to the liability of the 
ENGINEER, his agents or employees arising out of the preparation or approval of maps, DRAWINGS, 
opinions, reports, surveys, CHANGE ORDERS, designs or SPECIFICATIONS. 

25.  SEPARATE CONTRACTS 
25.1  The OWNER reserves the right to let other contracts in connection with this PROJECT. The 

CONTRACTOR shall afford other CONTRACTORS reasonable opportunity for the introduction and 
storage of their materials and the execution of their WORK, and shall properly connect and coordinate 
his WORK, and shall properly connect and coordinate his WORK with theirs. If the proper execution 
or results of any part of the CONTRACTOR’S WORK depends upon the WORK of any other 
CONTRACTOR, the CONTRACTOR shall inspect and promptly report to the ENGINEER any defects 
in such WORK that render it unsuitable for such proper execution and results. 

25.2  The OWNER may perform additional WORK related to the PROJECT by himself, or he may let other 
contracts containing provisions similar to these. The CONTRACTOR will afford the other 
CONTRACTORS who are parties to such CONTRACTS (or the OWNER, if he is performing the 
additional WORK himself), reasonable opportunity for the introduction and storage of materials and 
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equipment and the execution of WORK, and shall properly connect and coordinate his WORK with 
theirs. 

 
 
25.3  If the performance of additional WORK by other CONTRACTORS or the OWNER is not noted in the 

CONTRACT DOCUMENTS prior to the execution of the CONTRACT, written notice thereof shall be 
given to the CONTRACTOR prior to starting any such additional WORK. If the CONTRACTOR 
believes that the performance of such additional WORK by the OWNER or others involves him in 
additional expense or entitles him to an extension of the CONTRACT TIME, he may make a claim 
therefor as provided in Sections 14 and 15. 

26. SUBCONTRACTING 
26.1  The CONTRACTOR may utilize the services of specialty SUBCONTRACTORS on those parts of the 

WORK which, under normal contracting practices, are performed by specialty SUBCONTRACTORS. 
26.2  The CONTRACTOR shall not award WORK to SUBCONTRACTOR(S), in excess of fifty (50%) 

percent of the CONTRACT PRICE, without prior written approval of the OWNER. 
26.3  The CONTRACTOR shall be fully responsible to the OWNER for the acts and omissions of his 

SUBCONTRACTORS, and of persons either directly or indirectly employed by them, as he is for the 
acts and omissions of persons directly employed by him. 

26.4  The CONTRACTOR shall cause appropriate provisions to be inserted in all subcontracts relative to 
the WORK to bind SUBCONTRACTORS to the CONTRACTOR by the terms of the CONTRACT 
DOCUMENTS in so far as applicable to the WORK OF SUBCONTRACTORS and to give the 
CONTRACTOR the same power as regards terminating any subcontract that the OWNER may 
exercise over the CONTRACTOR under any provision of the CONTRACT DOCUMENTS. 

26.5  Nothing contained in this CONTRACT shall create any contractual relation between any 
SUBCONTRACTOR and the OWNER. 

27.  ENGINEER’S AUTHORITY 
27.1  The ENGINEER shall act as the OWNER’S representative during the construction period. He shall 

decide questions which may arise as to quality and acceptability of materials furnished and WORK 
performed. He shall interpret the intent of the CONTRACT DOCUMENTS in a fair and unbiased 
manner. The ENGINEER will make visits to the site and determine if the WORK is proceeding in 
accordance with the CONTRACT DOCUMENTS. 

27.2  The CONTRACTOR will be held strictly to the intent of the CONTRACT DOCUMENTS in regard to 
the quality of materials, workmanship and execution of the WORK. Inspections may be made at the 
factory or fabrication plant of the source of material supply. 

27.3  The ENGINEER will not be responsible for the construction means, controls, techniques, sequences, 
procedures, or construction safety. 

27.4  The ENGINEER shall promptly make decisions relative to interpretation of the CONTRACT 
DOCUMENTS. 

28.  LAND AND RIGHTS-OF-WAY 
28.1  Prior to issuance of NOTICE TO PROCEED, the OWNER shall obtain all land and rights-of-way 

necessary for carrying out and for the completion of the work to be performed pursuant to the 
CONTRACT DOCUMENTS, unless otherwise mutually agreed. 

28.2  The OWNER shall provide to the CONTRACTOR information which delineates and describes the 
lands owned and rights-of way acquired. 

28.3  The CONTRACTOR shall provide at his own expense and without liability to the OWNER any 
additional land and access thereto that the CONTRACTOR may desire for temporary construction 
facilities, or for storage of materials. 
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29.  GUARANTY 
29.1  The CONTRACTOR shall guarantee all materials and equipment furnished and WORK performed for 

a period of one (1) year from the date of SUBSTANTIAL COMPLETION. The CONTRACTOR 
warrants and guarantees for a period of one (1) year from the date of SUBSTANTIAL COMPLETION 
of the system that the completed system is free from all defects due to faulty materials or workmanship 
and the CONTRACTOR shall promptly make such corrections as may be necessary by reason of 
such defects including the repairs of any damage to other parts of the system resulting form such 
defects. The OWNER will give notice of observed defects with reasonable promptness. In the event 
that the CONTRACTOR the cost thereby incurred. The PERFORMANCE BOND shall remain in full 
force and effect throughout the guarantee period. 

30. ARBITRATION 
30.1  All claims, disputes and other matters in question arising out of, or relating to, the CONTRACT 

DOCUMENTS or the breach thereof, except for claims which have been waived by the making and 
acceptance of final payment as provided by Section 20, shall be decided by arbitration in accordance 
with the Construction Industry Arbitration Rules of the American Arbitration Association. This 
agreement to arbitrate shall be specifically enforceable under the prevailing arbitration law. The award 
rendered by the arbitrators shall be final, and judgment may be entered upon it in any court having 
jurisdiction thereof. 

30.2  Notice of the demand for arbitration shall be filed in writing with the other party to the CONTRACT 
DOCUMENTS AND WITH THE American Arbitration Association, and a copy shall be filed with the 
ENGINEER. Demand for arbitration shall in no event be made on any claim, dispute or other matter 
in question which would be barred by the applicable statute of limitations. 

30.3  The CONTRACTOR will carry on the WORK and maintain the progress schedule during any 
arbitration proceedings, unless otherwise mutually agreed in writing. 

30.4  The provisions for Arbitration will apply if both parties mutually agree. If no agreement can be reached, 
disputes will be entered into a court of competent jurisdiction within the state. 

31.  TAXES 
31.1  The OWNER is an exempt purchaser under the Sales Act, Chapter 14 of the Acts of 1966 to the extent 

that materials and supplies are used or incorporated in the performance of the CONTRACT. The 
CONTRACTOR shall obtain from the OWNER an exemption certificate number to be used in lieu of 
paying the tax on exempted items. 

32. ADDITIONAL PROVISIONS 
32.1  The SPECIFICATIONS and the DRAWINGS are intended to describe and provide for a completed 

PROJECT. They are intended to be complementary, and what is called for by either shall be complete 
in every detail, notwithstanding that every item necessarily involved is not particularly mentioned, and 
the CONTRACTOR shall provide all labor and materials necessary for the entire completion of the 
WORK intended to be described. 

32.2  Site Regulations 
a.  Removal of Rubbish and Temporary Facilities 

On or before the completion of the work, the CONTRACTOR shall without charge therefor 
tear down and remove all buildings and other temporary structures built by him, and shall 
remove surplus material and rubbish of all kinds from any ground which he has occupied 
and shall leave the work, grounds and surroundings in clean and neat condition. 

b.  Tobacco and Liquor Prohibited. 
The CONTRACTOR shall neither permit nor suffer smoking where it creates a hazard nor 
the introduction or use of spirituous or intoxicating liquors upon or about the works 
embraced in this CONTRACT or upon any of the ground occupied by him. 

c.  Posters 
The CONTRACTOR shall not permit or suffer any placards, posters or advertisements to 
be displayed on or about the premises unless approved by the OWNER. 
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33. LIMITATIONS OF DATA PRESENTED. 
33.1  Drawings, surveys, measurements, dimensions, calculations, estimates, borings and statements as 

to the condition under which the WORK is to be performed are believed to be correct. 
33.2  The BIDDER shall carefully examine the CONTRACT DOCUMENTS, including all DRAWINGS, 

SPECIFICATIONS and ADDENDA, shall visit the site, and shall satisfy himself as to the type and 
quantity of the WORK to be done. For the purposes of comparing several proposal’s bids shall be 
based on the data presented and the BIDDER’S examination of the site. 

33.3  The locations of all utilities are obtained from the best available sources, and are to be considered as 
approximate in so far as size, location and elevation are concerned. Furthermore, it is expressly 
understood that there may be utilities in existence other than those shown on the DRAWINGS. 

34.  ADDENDA AND INTERPRETATIONS 
 All questions by prospective bidders as to the interpretation of Information for Bidders, Form of 

Proposals, Form of Contract, Drawings, Specifications of form of Performance Bond and Labor and 
Materials or Payment bond must be submitted in writing to the Engineer and must be in their possession 
at least ten days before the date herein set for the receipt of bids. The Engineer will then mail by certified 
mail with return receipt requested, to bidders who have taken out the contract documents, at the 
addresses given by them, not less than five calendar days before said date, interpretations of all 
questions so raised which, in their opinion, require interpretation. 
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NOTICE OF AWARD 

TO:  
  

PROJECT DESCRIPTION: MILLING & OVERLAY OF VARIOUS ROADS PROJECT (A) 
 
 
The OWNER has considered the BID submitted by you for the above-described WORK in 
response to its Advertisement for Bids and Information for Bidders posted on MARCH 6, 
2024. 
You are hereby notified that your BID has been accepted for items in the amount of. 
$___________________. 
You are required by the Information for Bidders to execute the Agreement and furnish the 
required CONTRACTOR’S Performance Bond, Payment Bond, and Certificates of 
Insurance within ten (10) calendar days from the date of this Notice to you. 
If you fail to execute said Agreement and to furnish said BONDS within ten (10) days from 
the date of this Notice, said OWNER will be entitled to consider all your rights arising out 
of the OWNER’S acceptance of your BID as abandoned and as a forfeiture of your BID 
BOND. The OWNER will be entitled to such other rights as may be granted by law. 
You are required to return an acknowledged copy of this NOTICE OF AWARD to the 
OWNER. 

 DATED THIS:   

 OWNER: TOWN OF HUDSON 

______________________________________ 
       ERIC M RYDER 
        DIRECTOR OF PUBLIC WORKS 

ACCEPTANCE OF NOTICE 

Receipt of the above NOTICE OF AWARD is hereby acknowledged by:  

____________________________________________ This the _______________ day  

 of ________________, 2024. 

BY:____________________________________TITLE: ________________________ 
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CHANGE ORDER 

 ORDER NO: _____________ 

  DATE: ____________ 

 AGREEMENT DATE: _____________ 

NAME OF PROJECT: ____________________________________________________________ 

______________________________________________________________________________ 

OWNER: ______________________________________________________________________ 

CONTRACTOR: ________________________________________________________________ 

The following changes are hereby made to the CONTRACT DOCUMENTS: 

JUSTIFICATION: __________________________________________________________________ 

Change to CONTRACT PRICE: $____________________ 

Original CONTRACT PRICE: $______________________ 

Current CONTRACT PRICE adjusted by previous CHANGE ORDER: $_________________________ 

The CONTRACT PRICE due this CHANGE ORDER will be (increased) (decreased) by: $ __________ 

The new CONTRACT PRICE including this CHANGE ORDER will be: $ ________________________ 

Change to CONTRACT TIME: __________________________ 

The CONTRACT TIME will be (increased) (decreased) by _____________ calendar days. 

The DATE for completion of all work will be _______________________ 

REQUESTED BY: _______________________________________________________________ 

RECOMMENDED BY: ___________________________________________________________ 

ORDERED BY: _________________________________________________________________ 

ACCEPTED BY: ________________________________________________________________ 
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DIVISION I: GENERAL REQUIREMENTS 

SECTION 1A - MEASUREMENT AND PAYMENT 

1.  MEASUREMENT AND PAYMENT FOR DIVISION II 

 1-1 Section 9.00 of the Commonwealth of Massachusetts Mass 
Highway Department Standard Specification for Highways and 
Bridges is hereby included in its entirety. 

 1-2 All work items for Division II of this project are referenced with Item 
Numbers and Item Descriptions similar to those currently in use by 
the Massachusetts Highway Department. 

1-3 Method of Measurement and Basis of Payment for each work item 
shall be as called for under the appropriate section of the Mass 
Highway Standard Specifications, unless modified herein. 
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DIVISION I: GENERAL REQUIREMENTS 

SECTION 1B - SPECIAL REQUIREMENTS 

 

1. UTILITIES - Utility work may be undertaken by the respective Owners as a part of this 
project. Coordination and cooperation with these utilities is essential for the swift and 
satisfactory completion of this project. The contractor shall contact each of the utilities 
which may in any way be affected and shall allow in his schedule sufficient time for 
the utilities to complete their work. 
 

2. EXCAVATION - Open excavations adjacent to the roadway shall not remain open 
through the hours of darkness, holidays or periods of shut-down, unless adequately 
protected and specifically authorized. 

 
 

3. ROCK EXCAVATION - No blasting will be permitted on Saturdays, Sundays, or 
holidays unless specifically authorized. Prior to blasting, the Contractor shall notify all 
owners or residents within ¼ mile radius at least 24 hours in advance of said blasting 
operations. 
 

4. TESTING OF MATERIALS - The testing of materials constructed under this contract 
may be ordered at any time. If the results of the test indicate conformance with the 
specifications, the Town will assume the cost of the testing. If not in conformance, the 
Contractor will be liable for the cost of the test. 

 
 

5. PLANS AT SITE - The Contractor is to keep a copy of this contract and accompanying 
plans at the site of the work at all times while work is being performed and said copy 
is to be available to those in charge of the work. A copy of the latest edition of the 
Mass Highway Standard Specifications shall also be kept on site. 
 

6. PROGRESS OF THE WORK - The Contractor shall start and continue actual 
construction work under this contract with the necessary equipment to properly 
execute and complete this contract in the specified time. No cessation of Contractor’s 
operations will be allowed without the approval of the Engineer. The rate of progress 
shall be satisfactory to the Owner and the Engineer. The Contractor shall furnish to 
the Engineer a progress schedule for the work. 
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DIVISION I: GENERAL REQUIREMENTS 

SECTION 1C: SPECIAL PROVISIONS 

1.   LOCATION AND WORK 
The work under this contract consists of the provision of all-necessary labor, materials 
and equipment for the COMPLETE STREETS FUNDING PROGRAM / MILLING & 
OVERLAY OF VARIOUS ROADS PROJECT (A) IN HUDSON.  
Please refer to locus plan and site plan. The precise, location for the MILLING & 
OVERLAY OF VARIOUS ROADS PROJECT (A) IN HUDSON. 
The Contractor shall conduct his own investigation and research on the sites and detail 
enclosed regarding all conditions affecting the work, the amount of labor, materials and 
equipment needed, and to make an appropriate bid. 
All materials and equipment of the Contractor that is left on site shall be at Contractor’s 
own risk. The Hudson Department of Public Works shall not be responsible for any 
damage or theft incurred. 

 

2.   ENGINEER 
The Director of Public Works or his designee will perform the duties of the Engineer for 
this contract. 

 

3.   SAFETY MEASURES 
The Contractor shall furnish, install, maintain and move at his own expense, all warning 
devices, barricades, signs, detours and other safety measures deemed necessary by 
the Engineer for the protection of motorists, pedestrians and the Contractor’s own 
personnel. Attention is drawn, in particular, to the safe working requirements for confined 
spaces. 

 

4.   PUBLIC ACCESS 
Vehicle and Pedestrian travel on the public way shall be maintained during construction 
and access to abutting land shall be provided at all times. 
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      DIVISION II: ITEMS 
QUALITY OF WORK SPECIFICATIONS 

The work under this Contract consists of furnishing all necessary labor, materials and equipment required to install 
hot mix asphalt leveling and top courses on several streets located in the Town of Hudson, MA.  

The work also requires site preparation, repair and adjustment of drainage structures and gate boxes, street 
sweeping, application of asphalt tack coat. Tack Coat shall consist of RC-70 cutback asphalt or rapid settling RS-1 
emulsified asphalt applied at the rate between 0.05 and 0.15 gallons per square yard, construction-related safety 
signage, minor restoration work, and all other related activities whatsoever required to complete the asphalt overlays 
as specified herein and as directed by the Engineer. The streets to be milled and overlayed are identified on R 
PROJECT A SCOPE of this bid package, however, the Town reserves the right to delete streets and/or quantities 
from the project if unforeseen circumstances arise or add streets and/or quantities to the project if schedule and 
budget allow.  

Unit bid prices submitted shall apply to quantities either added or deleted during the work. The Town requires that all 
hot mix asphalt installed under this project be batched and delivered from a batching plant within a 20 mile radius of 
the street being paved.  

All work done under this contract shall be in conformance with the Massachusetts Highway Department Standard 
Specifications for Highways and Bridges, dated 2024, and any revisions thereto, the English Edition of the 
Supplemental Specifications to the Standard Specifications for Highways and Bridges, the MassDOT 2017 
Construction Standard Details, the 2009 Manual on Uniform Traffic Control Devices with all revisions up to and 
inclusive of 2024, the 2010 ADA Standards for Accessible Design, the Massachusetts Architectural Access Board 
Rules and Regulations (521 C.M.R.) and the following special provisions.  

GUARANTEE AFTER FINAL ACCEPTANCE: 

The Contractor shall, at his own expense, replace any work performed under this Contract found to be defective in 
workmanship, material, or manner of functioning within twelve (12) months from date of final acceptance of all the 
installations under this Contract.  

CONSTRUCTION SAFETY (Supplementing Subsection 7.00 of MassDOT Specifications)  

Due to hazardous conditions encountered by working in public streets, all contractor personnel are required to wear 
reflectorized safety vests while working in or near the roadway. The Contractor shall furnish such vests and shall 
maintain a sufficient supply of such vests at the work site for the Contractor's personnel and any other personnel 
assigned to or visiting the work site. The cost of furnishing such vests shall be part of the prices bid for the various 
items of the Contract, and such vests shall remain the property of the Contractor.  

PUBLIC SAFETY AND CONVENIENCE (Supplementing Subsection 7.09 of MassDOT Specifications)  

The Contractor shall provide necessary access for fire apparatus and other emergency vehicles through the work 
zones to abutting properties at all times. Sweeping and cleaning of surfaces beyond the limits of the project to clean 
up material caused by spillage or vehicular tracking during the various phases of the work shall be considered as 
incidental to the work being performed under the Contract and there will be no additional compensation. Project 
Contact: Town of Hudson Operations Manager Department of Public Works 1 Municipal Drive, MA 01749  

PROTECTION AND RESTORATION OF PROPERTY (Supplementing Subsection 7.13)  

In case of damage to utilities, the Contractor shall promptly notify the Utility Owner, Town, and the Engineer, and 
shall, if requested by the Town, furnish labor support to work temporarily under the Utility Owner's direction in 
providing access to the utility. The cost of such work shall be borne by the Contractor, without compensation 
therefore. "DIG SAFE", Call Center 811 or 1-888-344-7233 The Contractor shall make his own investigation to 
assure that no damage occurs to existing structures, drainage lines, traffic signal conduits, and other utilities as a 
result of his operations. The Contractor shall notify Mass. DIG-SAFE and obtain permit number prior to disturbing 
the ground in any way. Full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for 
doing all the work involved in protecting or repairing property as specified in this section shall be included in the 
Contract prices bid, and no additional compensation will be allowed therefore. 



O-1D-2 

CONSTRUCTION STAKING AND LAYOUT (Supplementing Subsection 5.07 of the MassDOT Standard 
Specifications)  

The Contractor shall be responsible to establish the baselines or centerlines and edgelines of construction for the 
project. The Contractor shall furnish and set, at his own expense, all stakes (such as batter boards, slope stakes, 
pins, offset stakes, etc.) required for the construction operations and he shall be solely responsible for the accuracy 
of the line and grade of all features of his work. The Contractor shall be responsible for maintaining all benchmarks, 
control stations, and other survey control points. The Contractor shall be held responsible for the preservation of all 
stakes and marks. If any such stakes or marks are disturbed or destroyed by the Contractor, he shall replace said 
stakes at his own expense. The cost of construction layout shall be incidental with the various other items under the 
contract.  

WORK SCHEDULE  

Work on this project is restricted to a normal eight-hour day, five-day week, starting at 7:00 A.M. and ending at 3:00 
P.M., with the Contractor and all Subcontractors working on the same shift. No work shall be performed on this 
Contract on Saturday, Sunday, a Federal, State or Town of Hudson Holiday, on the days before or after a long 
weekend that involves a holiday or outside of the 7:00 A.M. to 3:00 P.M. normal workday without prior approval of 
the Town.  

COMMUNICATIONS  

The Contractor shall provide continuous radio communications between the asphalt plant and the project to assure 
immediate response due to breakdowns, emergencies such as accidents, and to assure the best quality results 
possible. Communication shall be provided by the Contractor at no additional compensation.  

WORK ON PRIVATE PROPERTY 

 For Driveway transitions, if necessary, performance of designated re-grading and related construction work outside 
the limits of the roadway layout is dependent upon the obtainment of rights of entry or construction easements from 
private owners by the Town. No work shall be done in these areas until clearance is given by the Town.  

EXAMINATION OF CONTRACT DOCUMENTS 

Each bidder is responsible for inspecting the sites and for reading and being thoroughly familiar with the contract 
documents. The failure or omission of any bidder to do any of the foregoing shall in no way relieve any bidder from 
any obligation in respect to his bid. Bidders must satisfy themselves of the accuracy of the estimated quantities in 
the bid schedule by examination of the sites and a review of any drawings, specifications and addenda provided. 
After bids have been submitted, the Bidder shall not assert that there was a misunderstanding concerning the 
quantities of work or of the nature of the work to be done.  

BOUNDS 

Bounds or property line markers disturbed by the Contractor shall be replaced and/or realigned by the Contractor. 
No payment shall be made for replacement or resetting required for the convenience of the Contractor. The 
Contractor shall submit sketches of the location of each reset bound to the Design Engineer and the Town of 
Hudson, showing at least three tie points. The sketch shall be stamped by a Professional Land Surveyor registered 
in Massachusetts.  

DISPOSAL OF SURPLUS MATERIALS  

After approval from the Engineer, all existing and other materials not required or needed for use on the project, and 
not required to be removed and stacked, shall become the property of the Contractor and shall be removed from the 
site during the construction period and legally disposed of. No separate payment will be made for this work, but all 
costs in connection therewith shall be included in the prices bid for various Contract items.  

SAW-CUTS  

Saw-cuts shall be made in existing pavement at the limits of work, in areas of new or reset curb, driveways and 
sidewalks, limits of full depth pavement construction / reclamation as shown on the plans or as directed by the Town. 
Payment for this work shall be considered incidental to the Contract unit prices bid.  
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OVERLOADED TRUCKS  

The Town will not allow any materials delivered to any project in motor vehicles or semi-trailer units that exceed the 
legal maximum gross weight allowed for the particular class as specified in Section 19A of Chapter 90 of the 
General Laws of Massachusetts. The provisions of Subsection 7.03 of the Standard Specifications shall still apply.  

DRAINAGE STRUCTURES AND PIPES  

It shall be the Contractor's responsibility to maintain properly functioning drainage in the areas under construction 
prior to the time when final acceptance is made. All pipes and structures (existing and proposed) within the limits of 
this Contract shall be left in clean and operable condition at the completion of the work. The Contractor will be 
required to clean existing structures and pipes if clogged during execution of the work. It is a requirement of this 
Contract, pending installation of castings, that all structures in travel ways shall be protected with suitable covers 
(steel plates or equal) capable of withstanding a 36.5 ton truckload with impact. Payment for the covers shall be 
considered incidental to the Contract unit prices bid.  

MILLING / COLD PLANING 

The milling shall be started at the centerline of the pavement and proceed on a longitudinal line parallel to the 
centerline.  Succeeding passes shall progress toward the outer edge of the pavement unless a different sequence of 
operation is permitted by the Town.  The Contractor shall make every effort to complete the milling operations on the 
full width of each street so that it is open to traffic at the end of each day, unless otherwise approved by the Town.  
The milled depth shall be gradually tapered to the original pavement surface prior to opening to traffic.  Before 
overlaying, the gradual taper to the original pavement surface shall be milled out transversely to produce a vertical 
cut. 

The completed milled surface shall be free from transverse and longitudinal irregularities exceeding 1/4 inch when 
measured with a 10-foot straightedge.   

There are traffic light intersections within the scope of this project. 
In areas that have existing detector loops or microprobes, the Town will work with the contractor to disconnect the 
loops prior to milling operations and will install new loops prior to overlay operations or reconfigure the traffic pattern 
as needed. The Contractor shall haul and dispose of all milled material.  All equipment necessary for hauling and 
disposal of milled material will be furnished by the Contractor. 
Machine exhaust shall not damage or scorch any parts of trees. 
The Contractor shall mill around appurtenances such as manhole and valve box castings without removing those 
appurtenances.  If any asphalt remains on the face of the exposed curb and gutter section or radii around 
appurtenances, it must be removed to a depth of the milled surface.  Appurtenances in the driving lanes shall be 
wedged with asphalt millings which shall be removed prior to the overlay.  Appurtenances not wedged shall be 
marked with a Type II barricade. 
The Contractor shall clean the milled surface by brooming and remove all equipment and materials prior to opening 
to traffic. 
 
PAVEMENT OPERATIONS  

No less than a week in advance before the scheduled start of construction operations, a meeting will be held in 
which representatives from the Contractor and the Town will come to an agreement on the details for the milling and 
paving operation including but not limited to Hot Mix Asphalt delivery and placement, amount of days that pavement 
operations are expected to last, the need for detours (traffic plan), amount of trucks that will be needed, paver 
speed, etc. Paving equipment shall have been capable of using automatic screed control (Automatic Grade Control). 
A tack coat shall be spread per MassDOT specifications. Surface shall be dry and cleaned of all foreign and loose 
material by means of a machine sweeper before applying Tack Coat. Tack distributor shall be working properly and 
should be setup correctly. Tack distributor shall be capable of maintaining proper temperature and pressure and 
also capable of adjusting the spray bar height throughout the day to ensure proper coverage and even application of 
the tack coat. The material and labor costs for the application of tack coat are incidental to Item 460.0. The Town 
requires that all hot mix asphalt installed under this project be batched and delivered from a batching plant within a 
20 mile radius of the street being paved.  

CLEARING AND GRUBBING  



O-1D-4 

The clearing and grubbing required for this contract will be minimal given the nature of the work under this contract. 
As such, any required clearing and grubbing shall be considered incidental to the payment items on this contract.  

TRAFFIC MANAGEMENT  

Traffic Management during construction operations shall be in accordance with these Special Provisions, the Manual 
on Uniform Traffic Control Devices, Latest Edition and Supplements, and the Town of Hudson. 

UNIFORMED TRAFFIC OFFICERS 

The attention of the Bidder is directed to the requirements of Subsection 7.11 (including amendments) of the 1988 
Standard Specifications for Highways and Bridges. Uniformed Traffic Police officers will be required during the 
construction period. It will be the Town of Hudson’s responsibility to bear the cost for the police details but it will be 
the contractor’s responsibility to bear the costs of any canceled details that are charged and to call the police 
department and schedule the police details on time and with enough notice to allow the police department to be able 
fill the police detail request. Prior to scheduling the police detail, the contractor shall meet with the engineer with 
enough time in advance to determine and come to an agreement on how many police officers the detail(s) will 
require for the upcoming working day(s). On days where the contractor and the engineer have agreed that a police 
detail is needed, the contractor will not be allowed to start working until the police detail is in place on site. The 
contractor shall maintain and provide the engineer with a daily record of the names of the officers, the hours worked 
and the location of assignment for every police detail throughout the course of this contract. Cancellation of any 
scheduled police detail due to inclement weather or any other reason shall be the responsibility of the Contractor and 
shall be made with enough notice to the Police Department. The intent is to insure public safety by police direction of 
traffic. Police are not to serve as watchmen over the Contractor's equipment and materials, or to warn pedestrians of 
such hazards as open trenches. Nothing contained herein shall be construed as relieving the Contractor of any of 
their responsibilities for protection of persons and property under the terms of the Contract.  

EMERGENCY VEHICLE ACCESS AND SAFETY SIGNAGE 

Fire apparatus and other emergency vehicles shall have necessary access at all times. The Contractor shall 
coordinate with the Police and Fire departments on a daily basis regarding access. Traffic control signage for 
construction and maintenance operations (ITEM 851) shall be mounted on portable supports and covered or 
removed when not in use. No signs shall be visible to traffic that may conflict with actual conditions. It shall be the 
responsibility of the Contractor to maintain a reasonably safe uninterrupted traffic flow within the project roadways 
throughout the duration of the project. Detours onto surrounding streets will not be allowed unless approved by the 
Town of Hudson. Detours shall have appropriate signs directing traffic along the entire detour route. Work to be 
done under these items shall conform to the relevant provisions of Section 850 and the following: All signs, 
barricades, and drums shall have Reflective Sheeting in accordance with Material 

Drums shall meet the requirements of Section M9.30.9 Plastic drums with mounted lighting devices must pass the 
criteria set forth in NCHRP 350 “Recommended Procedures for the Safety Performance Evaluation of Highway 
Features”. Plastic drums with mounted lighting devices that do not meet the criteria shall be removed from the 
Project. The speed of traffic through work limits will be determined by the Town of Hudson. Channelization, if 
required, will consist of the use of proper temporary pavement markings, reflectorized plastic drums, signing, 
barricades and other public control devices in order to facilitate traffic flow. Positioning, adjusting and re-positioning 
of all devices shall be considered incidental to this contract. All traffic control devices shall be removed immediately 
when no longer needed. The Contractor shall be responsible for furnishing, installing, relocating and maintaining all 
traffic control devices as shown on the plans or required by the Town of Hudson, including but not limited to, safety 
signing, drums, cones, Type III barricades, flashing arrow boards and temporary pavement marking.  

PROPERTY ACCESS  

The Contractor shall provide and maintain access at all times to all properties abutting the work. Final pavement on 
the public ways shall be performed after all other work is finished. The Contractor may be required to install 
temporary measures across excavated areas of sidewalk to allow safe access to buildings and/or storefronts. Such 
measures will require approval from the Town of Hudson and the Engineer prior to installation. The Contractor shall 
notify an abutter a minimum of 24 hours in advance of any work to be performed adjacent to property of said abutter 
and shall notify the abutter / resident of any periodic access restrictions. The Contractor shall notify an abutter a 
minimum of 48 hours in advance of any work to be performed adjacent to property of said abutter that will disrupt or 
prevent access to the property or the ability to park their vehicle in front of or within an established driveway for said 
property.  
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SCHEDULE  

The Contractor shall submit a comprehensive construction schedule to the Owner for review due upon issuance of 
the Notice to Proceed at least ten (10) days prior to the start of work. The construction schedule shall demonstrate in 
detail the means by which the Contractor will perform the work specified herein in the time allotment stated in the 
Contract Agreement. The Contractor shall not begin any work until the Engineer has reviewed and approved the 
submitted schedule. 

The construction schedule shall contain all significant tasks with anticipated start date and end date. The schedule 
shall identify landmark tasks, critical tasks, dependent tasks and duration for each task in days. The Contractor may 
be required to submit an updated schedule each week. The updated schedule shall include all information described 
above. If the updated schedule indicates that a delay is anticipated in the final end date, the Contractor shall submit 
to the Engineer/Owner a written reason for the delay, possible remedy, and justification for the new end date. The 
Engineer/Owner shall review the statement to determine if the Contractor is responsible for the delay. If found 
responsible, the Contractor shall be fined in accordance with the General Conditions. If the Contractor is deemed not 
responsible, the contract duration will be extended in accordance with the General Conditions. 

TECHNICAL SPECIFICATIONS / ITEMS: 

All items of work in this contract shall be governed by the “Commonwealth of Massachusetts, Department of Public 
Works, Standard Specification for Highways and Bridges”, dated 1988, including the latest amendments and 
addenda thereto: 

ITEM 129.0 MILLING (Entire road) - ASPHALT EXCAVATION-COLD PLANE  PER SQUARE YARD 
The work done under this item shall consist of removing, Bituminous Concrete by Cold Planer directed by the 
Engineer, with the work conforming with the relevant provisions of Section 120.66. 

It shall be the Contractor’s responsibility to properly deliver and dispose of all material excavated or produced under 
this item at the Hudson DPW. All milled material shall be the property of the Town of Hudson. 

Cold planning operations shall be performed at locations shown on the plans and at locations determined by the 
Designated Agent to facilitate bituminous concrete overlay installation.  The depth of cold planing shall be 1 to 1 ½ 
inches or as necessary to meet the proposed elevation of the roadway. The average width of cold planning will be an 
average of 4-foot on the gutter lines or as specified by the Town.  
Bituminous Concrete Cold Planing will be paid for at the contract unit price per square yard under the item. Said unit 
price shall include full compensation for all labor, equipment and materials and proper disposal. Repair of existing 
broken berms is not contractor responsibility, if the contractor breaks a berm during mill / overlay operations- they 
are expected to repair the berm at contractor’s expense as specified in ITEM 572.2. 

 
ITEM 129.1 7-FOOT GUTTER MILLING - ASPHALT EXCAVATION-COLD PLANE PER SQUARE YARD 
The work done under this item shall consist of removing 7-Foot wide gutter area of the Bituminous Concrete by Cold 
Planer directed by the Engineer, with the work conforming with the relevant provisions of Section 120.66. 

It shall be the Contractor’s responsibility to properly deliver and dispose of all material excavated or produced under 
this item at the Hudson DPW. All milled material shall be the property of the Town of Hudson. 

Cold planning operations shall be performed at locations shown on the plans and at locations determined by the 
Designated Agent to facilitate bituminous concrete overlay installation.  The depth of cold planing shall be 1 to 1 ½ 
inches or as necessary to meet the proposed elevation of the roadway. The average width of cold planning will be an 
average of 7-foot on the gutter lines or as specified by the Town. 

Bituminous Concrete Cold Planing will be paid for at the contract unit price per square yard under the item. Said unit 
price shall include full compensation for all labor, equipment and materials and proper disposal. 

 

ITEM 222.0 FRAME AND GRATE (OR COVER) EACH 
The work done under this item shall include the removing of the existing frame and grate (or cover), furnishing, 
installing, and setting of the new catch basin frame and grate (or manhole frame and cover) to match the newly 
paved road grade as directed by the Engineer. The new castings shall conform to the Hudson D.P.W. Specification 
HDPW-VII and to the relevant provisions of Section 220.0 (See Appendix 1 for casting specifications).  
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The furnishing, installation, and setting to the new road pavement grade of new castings will be paid for at the 
contract unit price each under this item, 222.0 for Frame and Grate (or cover).  

Said unit price shall include full compensation for all labor, materials and equipment for removal of existing castings, 
setting of new castings, transportation, delivery and safe storage of all new castings, stacking of existing castings at 
the HDPW Yard, and removal and replacement of up to one vertical foot of masonry as directed. 

 
ITEM 223.1 FRAME AND GRATES (OR COVERS)  EACH 
  REMOVED AND RESET 
The work done under this time shall include the removal of frames and grates or covers and the resetting of same 
as directed by the Engineer with the work conforming to the relevant provisions of Sections 201.0 and 220.0. Clay 
brick conforming to MA.05.2 shall be used to adjust all structures to grade. 

Castings removed and reset will be paid for at the contract unit price each under the item Frame and Grate (or 
Cover) Removed and Reset. Said unit price shall include full compensation for all labor, materials and equipment for 
removal of existing castings, setting of new or existing castings, transportation and stacking of existing castings at 
the HDPW Yard, and removal and replacement of up to one vertical foot of masonry as directed. 

ITEM 354.0 GATE BOX REMOVED AND RESET EACH 
The work done under this item shall include the removal of gate boxes and resetting of same as directed by the 
Engineer with work conforming to the relevant provisions of Section 301.0. 

Gate boxes removed and reset will be paid for at the contract unit price each under the item Gate Box Removed and 
Reset, and shall include full compensation for all labor, materials and equipment for removal of existing castings, 
setting of the existing castings, transportation and stacking of castings at HDPW Yard. 
ITEM 357.0 GATE BOX EACH 
The work done under this item shall include the furnishing of new gate boxes to replace existing gate boxes as 
directed by the Engineer, with the gate boxes conforming to the Hudson D.P.W. specifications and to the relevant 
provisions of Section 301.0. 

The furnishing of new gate boxes will be paid for at the contract unit price each under the item for Gate Box. Said 
unit price shall include transportation, delivery and safe storage of all new gate boxes and disposal of old gate 
boxes. 

The furnishing, installation, and setting to the new road pavement grade of new castings will be paid for at the 
contract unit price each under this item, 357.0 for Gate Box.  

Said unit price shall include full compensation for all labor, materials, and equipment for removal of existing castings, 
setting of new castings, transportation, delivery and safe storage of all new castings, stacking of existing castings at 
the Hudson DPW Yard 

ITEM 440.0 CALCIUM CHLORIDE FOR ROADWAY  PER POUND 
DUST CONTROL 

The work done under this item shall include the supplying and placement of calcium chloride at a uniform rate for 
roadway dust control when, and as specified by the Engineer with the work and materials conforming to the relevant 
provisions of Section 440.0. 

Calcium chloride will be paid for at the contract unit price per pound under the item for Calcium Chloride for 
Roadway Dust Control, complete in place and shall include full compensation for labor, equipment and materials. 

ITEM 460.0 CLASS I BITUMINOUS CONCRETE TYPE I-1 PER TON 
The compacted 1-1/2” top course for hot mix asphalt pavement shall conform to the requirements of subsection 460 
and M3.06.0 of the MassDOT specification. The work done under this item shall consist of the supplying, grading 
and compacting to 1-1/2” of bituminous concrete pavement on the prepared base as directed by the Engineer with 
all work and materials conforming to the relevant provisions of Section 460.  

Preparation of the Underlying Surface: Immediately before placing the hot mix asphalt, the underlying course shall 
be thoroughly cleaned of all dust and debris by a self-propelled sweeper. Areas inaccessible by power sweepers 
shall be broom swept until the pavement surface is clean. Extra care shall be required during fall leaf fall.  

 
Proof roll prepared base material surface, if applicable, to identify areas requiring removal and re-compaction, and to 
provide a uniform degree of compaction over the entire pavement area.  
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Do not begin paving work until deficient base material areas and any utility trenches have been corrected and are 
ready to receive paving. Paving shall not be applied until the Engineer inspects and approves the finished base.  
When an existing surface is identified with lack of sufficient binder course, such irregularities may be eliminated by 
an adequate placing and compaction of HMA mixture to furnish a surface with true contour and grade before placing 
any specified course of mixture.  
Check all frames, covers, grates, water valve boxes and other miscellaneous castings that are located in the 
proposed pavement areas to ensure that all have been correctly positioned and set to the proper slope and 
elevation. All covers and grates shall be set flush with the required finished surface. No depressions or mounds will 
be permitted in the pavement to accommodate inaccuracies in the setting of castings.  
The Contractor shall furnish, set, and maintain all line and grade stakes necessary to guide the automated grade 
control equipment. Where required these control stakes shall be maintained by the Contractor and used throughout 
the operations, from the grading of the subbase material up to and including the final layers of the pavement.  
Adequate artificial lighting shall be provided during night placements. Hauling over freshly placed material shall not 
be permitted until the material has been compacted, as specified, and allowed to cool to an internal temperature of 
140°F minimum.  
Proper precautions shall be taken to prevent damage by construction operations to edges adjacent to the hot mix 
asphalt. These edges may be, but are not limited to, gutters, catch basins, curbs, concrete structures, and hot mix 
asphalt concrete. If damage occurs, repairs shall be made to the satisfaction of the Engineer with no additional 
payment. 

If and when there are low areas left from the milled surface or prior deficiencies in the pavement being overlaid, it is 
understood that there may need to be a thicker placement of the top course to level the surface prior to compaction.  

We anticipate a small percentage of driveway aprons to be milled and overlaid (each about 5 ft-average depth x 11 
ft-average width). Paving quantities (Item 460.0) include the tonnage needed for the few driveway keyways. The 
Town will work with the Contractor to identify those driveways. 

Bituminous concrete will be paid for at the contract unit price per ton under the item Class I Bituminous Concrete 
Type I-1, and shall be the actual and verified tonnage, complete in place, approved and shall include full 
compensation for labor, equipment, and materials. 

Price Adjustment 
This price adjustment is inserted in the contract because the national and worldwide energy situation has made the 
future cost of fuel unpredictable. This adjustment will provide for either additional compensation to the Contractor or 
repayment to the municipality depending on an increase or decrease in the average price of liquid asphalt.  

This provision applies to all hot mix asphalt mixtures containing liquid asphalt. 

The Base Price of Liquid Asphalt on the project will be a fixed price and shall be as stated in this contract per Ton, 
which includes State Tax. 

The Contract Price of the Hot Mix Asphalt Mixture will be paid under the respective item in the contract.  The price 
adjustment, as herein provided, upward and downward, will be made as work is performed, using the most recent 
previous price adjustment Item until the applicable Period Price is established. 

The Price Adjustment will be based on the variance in price for the Liquid Asphalt component only from the Base 
Price to the Period Price.  It shall not include transportation or other charges. 

The Period Price for Hot Mix Asphalt for a two month period (FOB Terminal) will be determined and published by the 
Massachusetts Highway Department (www.mhd.state.ma.us) by averaging the prices posted at the beginning, 
middle, and end of each two month period by two or more suppliers. 

The asphalt content for Hot Mix Asphalt Mixtures shall be 5.5% (0.055) by weight regardless of percentages 
established by the Job Mix Formula as described in Material Section M3.11.03 of the Standard Specification.  

The Price Adjustment will be a separate payment item. It will be determined by multiplying the number of tons of Hot 
Mix Asphalt placed during each previous two month period by asphalt content percentage (0.055) times the variance 
in price between Base Price and Period Price of asphalt. 

The price adjustment will be paid only if the variance from the base price is 5% or more for a monthly period. The 
complete adjustment will be paid in all cases with no deduction of the 5% from either upward or downward 
adjustments. 

No price adjustment will be allowed beyond the completion date of the contract, unless there is an approved 
extension of time by the municipality. 

http://www.mhd.state.ma.us/
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ITEM 572.2 CLASS I BITUMINOUS CONCRETE BERM TYPE 2 PER TON 
The work done under this item shall include the supplying and placement of Bituminous Concrete Berm Type 2 as 
directed by the Engineer with the work and materials conforming to the relevant provisions of Section 470.0. 
If included in the scope of work, Bituminous Concrete Berm, Type 2 will be paid for at the contract unit price per ton 
under the item Class I Bituminous Concrete Berm, Type 2, and shall be the actual and verified tonnage, complete in 
place, approved and shall include full compensation for labor, equipment, and materials. 
Price Adjustment 
See Item 460.0 for detail. 

ITEM 703.0 CLASS I BITUMINOUS CONCRETE DRIVEWAY/SIDEWALK  PER TON 
The work done under this item shall consist of the supplying and placement of 3” of Bituminous Concrete Type I-1, 
Top Coarse, on the prepared existing driveway opening and sidewalks as directed by the Engineer with all work and 
materials conforming to the relevant provisions of Section 701.62. 

Bituminous Concrete Driveway/Sidewalk will be paid for at the contract unit price per ton under the item Class I 
Bituminous Concrete Driveway/Sidewalk, and shall be the actual and verified tonnage, complete in place, approved 
and shall include full compensation for labor, equipment, and materials. 

Price Adjustment 
See Item 460.0 for detail. 

ITEM 851.0 SAFETY SIGNING FOR CONSTRUCTION OPERATIONS PER LUMP SUM 
 
The work done under this item shall include the furnishing, erecting and maintaining of Safety Signing for 
construction operations at the approximate locations delineated in the Construction Safety Signing Plan contained in 
Appendix 1 of these specifications. The work and materials under this item shall conform with the relevant provisions 
of Section 580.0, and with the details contained in Appendix 1. Any usage of temporary ramps and donuts after 
milling operations shall be included in this item. 

Throughout the milling operation protection shall be provided around existing catch basin inlets, manholes, utility 
valve boxes, and any similar structures. Any damage to such structures as a result of the milling operation is the 
Contractor’s responsibility and shall be repaired at the Contractor’s expense. To prevent the infiltration of milled 
material into the storm sewer system the Contractor shall take special care to prevent the milled material from falling 
into the inlet openings or inlet grates. Any milled material that falls into inlet openings or inlet grates shall be removed 
at the Contractor’s expense. All raised structures post milling operations shall be painted florescent orange / cones / 
barrels utilized to prevent any traffic / vehicular issues. All protective and safety measures taken shall be included in 
this item. 

Safety signing for construction operations shall be paid for at the contract unit price per square foot under the item 
Safety Signing, and shall include full compensation for labor, signs, posts, materials, and equipment. 

ITEM 860.04 4” REFLECTORIZED WHITE LINE (PAINTED)  PER LINEAR FOOT 
The work done under this item shall consist of furnishing materials and the application of 4” reflectorized white 
painted lines for cross walk delineation, as directed by the Engineer, with the work conforming to the relevant 
provisions of Section 860.0. 

Crosswalk line painting will be paid for at the contract unit price per linear foot under the item for Reflectorized white 
Line (Painted) and shall include full compensation for labor, equipment and materials. 

ITEM 860.12 12” REFLECTORIZED WHITE LINE (PAINTED)   PER LINEAR FOOT 
The work done under this item shall consist of furnishing materials and the application of 12” reflectorized white 
painted lines for cross walk delineation, as directed by the Engineer, with the work conforming to the relevant 
provisions of Section 860.0. 

Crosswalk line painting will be paid for at the contract unit price per linear foot under the item for Reflectorized white 
Line (Painted) and shall include full compensation for labor, equipment and materials. 
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ITEM 861.041 4” SINGLE YELLOW CENTER LINES (SYCL) REFLECTORIZED (PAINTED) PER LINEAR FOOT 
The work done under this item shall consist of furnishing materials and the application of 4” SYCL reflectorized 
yellow painted traffic Lines as directed by the Engineer with the work conforming to the relevant provisions of Section 
860.0. 

Traffic line painting shall be paid for at the contract unit price per linear foot under the item for the particular type of 
line painting, and shall include full compensation for labor, equipment and materials. 

 
ITEM 861.042 4” DOUBLE YELLOW CENTER LINES (DYCL) REFLECTORIZED (PAINTED) PER LINEAR FOOT 
The work done under this item shall consist of furnishing materials and the application of 4” DYCL reflectorized 
yellow painted traffic Lines as directed by the Engineer with the work conforming to the relevant provisions of Section 
860.0. 

Traffic line painting shall be paid for at the contract unit price per linear foot under the item for the particular type of 
line painting, and shall include full compensation for labor, equipment and materials. 
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Certificate of Tax Compliance 
 
Pursuant to Massachusetts General Law Chapter 62C, §49A, I hereby certify under 
penalties of perjury that I have, to the best of my knowledge and belief, filed all state tax 
returns and paid all state taxes required under law. 

______________________________________________________________________ 
Social Security of Federal I. D. Number: 

______________________________________________________________________ 
Signature: Individual or Corporate Officer 

______________________________________________________________________ 
Date 

Please Print: 

Corporate Name:  ________________________________________________ 

Address: ________________________________________________ 

P. O. Box: ________________________________________________ 

City, State, Zip Code: ________________________________________________ 

*Your Social Security Number or Federal Identification Number will be furnished to the 
Massachusetts Department of Revenue to determine whether you have met tax filing or 
tax payment obligations. Proposers who fail to correct their non-filing or delinquency will 
not have a contract or other agreement issued, renewed, or extended. This request is 
made under the authority of M.G.L. Ch. 62C, §48A. 
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PROJECT A:   

1. Green St from Central St to River St 
2. Florence St from River st to Elm Dr 
3. Elm Dr from Florence St to Central St 
4. Cox St from Assabet river Bridge to Main St 
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Green St from Central St to River St- 
Does not include the parking lot abutting 
the river in the South. 
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Florence Street from River street to Green 
Street and then Green street to Elm Drive 
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Elm Street from Central Street to Florence 
Street 
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Cox Street including the fork at the Main 
street intersection and a small portion of 
the entryways to municipal buildings and 
intersecting roads. 
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